FDOT)

Florida Department of Transportation

Tabulation of Bids

06160825
District 6

Letting:
District:

August 25, 2016

Contract Time: 140 AVAILABLE DAYS

Contract Descr: SR 916/NE 135TH STREET

Electronic bids are requested for a contract that consist of Road/Slope improvements along State Road 916/Northeast 135
Street from East of Northeast 2nd Court to West of Northeast 4th Avenue. Prequalification is required.

Call Order: 001
Counties:

MIAMI-DADE

09/12/2016
Page 1 of 24
Contract: E6K31
Fed Aid No: N/A
Project(s): 42934635201 (*)

* Special Note: This bid must be submitted through Bid Express and all attachments must be in a zip format. Hard copy bids

will not be considered.

Visit www.bidx.com for more information.

Line No / Item ID Alternate Quantity

Item Description Units

() indicates item is bid as Lump Sum

SECTION: 0001 Roadway

0005 0101 1 (2.000)
MOBILIZATION 42934635201 LS
0010 0102 1 (140.000)
MAINTENANCE OF TRAFFIC DA (LS)
42934635201
0015 0102 60 5,320.000
WORK ZONE SIGN ED
0020 0102 61 5.000
BUSINESS SIGN EA
0025 010274 1 37,380.000
CHANNELIZING DEVICE- TYPES |, II, DI, ED
VP, DRUM, OR LCD
0030 010274 2 2,520.000
CHANNELIZING DEVICE, TYPE lll, 6' ED

(1) HALLEY ENGINEERING (2) CONSTRUCT GROUP (3) GENERAL ASPHALT CO.,
CONTRACTORS, INC. CORP. INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

100,000.00000 100,000.00 94,500.00000 94,500.00 50,000.00000 50,000.00
85,000.00000 85,000.00 40,300.00000 40,300.00 50,000.00000 50,000.00
0.50000 2,660.00 0.40000 2,128.00 0.30000 1,596.00
100.00000 500.00 96.50000 482.50 85.00000 425.00
0.25000 9,345.00 0.18000 6,728.40 0.14000 5,233.20
0.50000 1,260.00 0.40000 1,008.00 0.32000 806.40
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Letting: 06160825 August 25, 2016 Call Order: 001 Contract: E6K31

Line No / Item ID Alternate Quantity (1) HALLEY ENGINEERING (2) CONSTRUCT GROUP (3) GENERAL ASPHALT CO.,

ltem Description Units CONTRACTORS, INC. CORP. INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0035 0102 76 420.000 10.00000 4,200.00 6.50000 2,730.00 7.00000 2,940.00
ARROW BOARD / ADVANCE WARNING ED
ARROW PANEL
0040 0102 78 333.000 3.50000 1,165.50 4.20000 1,398.60 3.85000 1,282.05
TEMPORARY RETROREFLECTIVE EA
PAVEMENT MARKER
0045 0102 99 280.000 17.00000 4,760.00 18.00000 5,040.00 14.00000 3,920.00
PORTABLE CHANGEABLE MESSAGE ED
SIGN, TEMPORARY
0050 0104 10 3 439.000 5.00000 2,195.00 3.00000 1,317.00 3.00000 1,317.00
SEDIMENT BARRIER LF
0055 0104 11 218.000 20.00000 4,360.00 13.65000 2,975.70 8.00000 1,744.00
FLOATING TURBIDITY BARRIER LF
0060 0104 18 11.000 50.00000 550.00 120.00000 1,320.00 70.00000 770.00
INLET PROTECTION SYSTEM EA
0065 0107 1 6.020 0.01000 0.06 200.00000 1,204.00 1.00000 6.02
LITTER REMOVAL AC
0070 0108 1 (2.000) 10,000.00000 10,000.00 9,000.00000 9,000.00 11,000.00000 11,000.00
MONITOR EXISTING STRUCTURES- LS
INSPECTION AND SETTLEMENT
MONITORING 42934635201
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Letting: 06160825 August 25, 2016 Call Order: 001 Contract: E6K31

Line No / Item ID Alternate Quantity (1) HALLEY ENGINEERING (2) CONSTRUCT GROUP (3) GENERAL ASPHALT CO.,

ltem Description Units CONTRACTORS, INC. CORP. INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0075 0108 2 (1.000) 10,000.00000 10,000.00 8,000.00000 8,000.00 16,000.00000 16,000.00
MONITOR EXISTING STRUCTURES- LS
VIBRATION MONITORING 42934635201
0080 0110 1 1 (0.120) 17,000.00000 17,000.00 12,500.00000 12,500.00 11,000.00000 11,000.00
CLEARING & GRUBBING 42934635201 AC (LS)
0085 0120 2 2 87.000 50.00000 4,350.00 61.00000 5,307.00 11.00000 957.00
BORROW EXCAVATION, TRUCK CY
MEASURE
0090 0121 70 1.000 1,000.00000 1,000.00 1,400.00000 1,400.00 600.00000 600.00
FLOWABLE FILL CY
0095 032770 6 5,254.000 3.00000 15,762.00 3.60000 18,914.40 3.00000 15,762.00
MILLING EXIST ASPH PAVT, 1 1/2" AVG SY
DEPTH
0100 0337 773 433.500 160.00000 69,360.00 167.80000 72,741.30 141.00000 61,123.50
ASPHALT CONCRETE FRICTION TN
COURSE, TRAFFIC C, FC-9.5, PG 76-22,
ARB
0105 0339 1 0.800 500.00000 400.00 1,800.00000 1,440.00 800.00000 640.00
MISCELLANEOUS ASPHALT PAVEMENT TN
0110 0400 320 0.400 5,000.00000 2,000.00 11,000.00000 4,400.00 1,700.00000 680.00
CONC CLASS lll, SEAL CY
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Letting: 06160825 August 25, 2016 Call Order: 001 Contract: E6K31

Line No / Item ID Alternate Quantity (1) HALLEY ENGINEERING (2) CONSTRUCT GROUP (3) GENERAL ASPHALT CO.,

ltem Description Units CONTRACTORS, INC. CORP. INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0115 0400 4 8 71.400 730.00000 52,122.00 850.00000 60,690.00 1,250.00000 89,250.00
CONC CLASS |V, BULKHEAD CY
0120 0415 1 8 9,759.000 1.20000 11,710.80 1.00000 9,759.00 1.70000 16,590.30
REINFORCING STEEL- BULKHEAD LB
0125 0425 5 5.000 500.00000 2,500.00 900.00000 4,500.00 450.00000 2,250.00
MANHOLE, ADJUST EA
0130 0430175148 15.000 1,000.00000 15,000.00 900.00000 13,500.00 300.00000 4,500.00
PIPE CULVERT, OPT MATERIAL, LF
ROUND, 48"S/CD
0135 0455133 3 9,223.000 40.00000 368,920.00 46.41000 428,039.43 44.00000 405,812.00
SHEET PILING STEEL, F&l PERMANENT SF
0140 0520 110 335.000 25.00000 8,375.00 41.40000 13,869.00 35.00000 11,725.00
CONCRETE CURB & GUTTER, TYPE F LF
0145 0521 8 4 330.000 275.00000 90,750.00 238.00000 78,540.00 450.00000 148,500.00
CONCRETE TRAFFIC RAILING LF
BARRIER, WITH JUNCTION SLAB, 42"
VERTICAL FACE
0150 0522 1 5.000 66.00000 330.00 56.00000 280.00 50.00000 250.00
CONCRETE SIDEWALK AND SY
DRIVEWAYS, 4" THICK
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Letting: 06160825 August 25, 2016 Call Order: 001 Contract: E6K31

Line No / Item ID Alternate Quantity (1) HALLEY ENGINEERING (2) CONSTRUCT GROUP (3) GENERAL ASPHALT CO.,

ltem Description Units CONTRACTORS, INC. CORP. INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0155 0527 2 10.000 30.00000 300.00 24.00000 240.00 22.00000 220.00
DETECTABLE WARNINGS SF
0160 0530 1 41.500 660.00000 27,390.00 550.00000 22,825.00 580.00000 24,070.00
RIPRAP, SAND-CEMENT CY
0165 0536 111 38.000 38.00000 1,444.00 82.00000 3,116.00 37.00000 1,406.00
GUARDRAIL, ROADWAY, MODIFIED LF
THRIE BEAM
0170 0536 73 306.000 6.00000 1,836.00 5.40000 1,652.40 4.00000 1,224.00
GUARDRAIL REMOVAL LF
0175 0536 82 1.000 4,200.00000 4,200.00 4,400.00000 4,400.00 5,000.00000 5,000.00
GUARDRAIL ANCHORAGE- CONCRETE EA
BARRIER
0180 0570 1 2 195.000 10.00000 1,950.00 16.00000 3,120.00 10.00000 1,950.00
PERFORMANCE TURF, SOD SY
0185 0710 11101 0.289 890.00000 257.21 860.00000 248.54 800.00000 231.20
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, SOLID, 6"
0190 0710 11123 371.000 0.32000 118.72 0.70000 259.70 1.00000 371.00
PAINTED PAVEMENT MARKINGS, LF
STANDARD, WHITE, SOLID FOR
CROSSWALK AND ROUNDABOUT, 12"
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Letting: 06160825 August 25, 2016 Call Order: 001 Contract: E6K31
Line No / Item ID Alternate Quantity (1) HALLEY ENGINEERING (2) CONSTRUCT GROUP (3) GENERAL ASPHALT CO.,
ltem Description Units CONTRACTORS, INC. CORP. INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0195 0710 11125 132.000 0.64000 84.48 1.20000 158.40 2.00000 264.00
PAINTED PAVEMENT MARKINGS, LF
STANDARD, WHITE, SOLID FOR STOP
LINE OR CROSSWALK, 24"
0200 0710 11170 1.000 35.00000 35.00 29.75000 29.75 100.00000 100.00
PAINTED PAVEMENT MARKINGS, EA
STANDARD, WHITE, ARROWS
0205 0710 11201 0.480 890.00000 427.20 862.00000 413.76 800.00000 384.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, YELLOW, SOLID, 6"
0210 0999 25 (2.000) 50,000.00000 50,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00
INITIAL CONTINGENCY AMOUNT, DO LS
NOT BID 42934635201
0001 Roadway Section Totals: $983,617.97 $990,475.88 $1,001,899.67
SECTION: 0002 Signing
0215 0700 113 1.000 1,500.00000 1,500.00 2,080.00000 2,080.00 1,600.00000 1,600.00
SINGLE POST SIGN, F& GROUND AS
MOUNT, 21-30 SF
0220 0700 160 1.000 50.00000 50.00 59.50000 59.50 20.00000 20.00
SINGLE POST SIGN, REMOVE AS
0225 0710 90 (1.000) 2,100.00000 2,100.00 2,558.00000 2,558.00 3,000.00000 3,000.00
PAINTED PAVEMENT MARKINGS, FINAL LS

SURFACE 42934635201
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Letting: 06160825 August 25, 2016 Call Order: 001 Contract: E6K31

Line No / Item ID Alternate Quantity (1) HALLEY ENGINEERING (2) CONSTRUCT GROUP (3) GENERAL ASPHALT CO.,

ltem Description Units CONTRACTORS, INC. CORP. INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0002 Signing

0230 0711 11170 22.000 55.00000 1,210.00 59.50000 1,309.00 55.00000 1,210.00
THERMOPLASTIC, STANDARD, WHITE, EA
ARROW
0235 0711 14123 94.000 9.05000 850.70 17.85000 1,677.90 17.00000 1,598.00
THERMOPLASTIC, PREFORMED, LF
WHITE, SOLID, 12" FOR CROSSWALK
0240 0711 14125 17.000 19.95000 339.15 21.40000 363.80 20.00000 340.00
THERMOPLASTIC, PREFORMED, LF
WHITE, SOLID, 24" FOR CROSSWALK
0245 0711 16101 0.131 3,675.00000 481.43 5,355.00000 701.51 5,000.00000 655.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, WHITE, SOLID, 6"
0250 0711 16131 0.403 990.00000 398.97 1,606.00000 647.22 1,500.00000 604.50
THERMOPLASTIC, OTHER SURFACES, GM
WHITE, SKIP, 6",10-30 SKIP OR 3-9
LANE DROP
0255 0711 16201 0.378 3,675.00000 1,389.15 4,760.00000 1,799.28 4,400.00000 1,663.20
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, YELLOW, SOLID, 6"
0260 0711 16231 0.270 990.00000 267.30 1,606.00000 433.62 1,500.00000 405.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, YELLOW, SKIP, 6"
0265 0711 17 238.000 5.00000 1,190.00 3.30000 785.40 3.25000 773.50
THERMOPLASTIC, REMOVE EXISTING SF
THERMOPLASTIC PAVEMENT
MARKINGS
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Letting: 06160825 August 25, 2016 Call Order: 001 Contract: E6K31
Line No / Item ID Alternate Quantity ‘ (1) HALLEY ENGINEERING ‘ (2) CONSTRUCT GROUP ‘ (3) GENERAL ASPHALT CO.,
ltem Description Ui CONTRACTORS, INC. CORP. INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount | Unit Price Ext Amount | Unit Price  Ext Amount
0002 Signing Section Totals: $9,776.70 $12,415.23 $11,869.20
SECTION: 0003 Lighting
0270 0635 211 1.000 1,000.00000 1,000.00 1,400.00000 1,400.00 1,500.00000 1,500.00
PULL & SPLICE BOX, F&l, 13" x 24" EA
COVER SIZE
0003 Lighting Section Totals: $1,000.00 $1,400.00 $1,500.00
SECTION: 0004 Signalization
0275 0635 211 1.000 1,000.00000 1,000.00 1,400.00000 1,400.00 1,500.00000 1,500.00
PULL & SPLICE BOX, F&l, 13" x 24" EA
COVER SIZE
0004 Signalization Section Totals: $1,000.00 $1,400.00 $1,500.00
SECTION: 0005 Landscape / Peripheral
0280 0580 1 2 (2.000) 4,000.00000 4,000.00 8,300.00000 8,300.00 7,000.00000 7,000.00
LANDSCAPE COMPLETE- LARGE LS
PLANTS 42934635201
0005 Landscape / Peripheral Section Totals: $4,000.00 $8,300.00 $7,000.00

Contract Grand Totals: $999,394.67 $1,013,991.11 1,023,768.87
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Letting: 06160825 August 25, 2016 Call Order: 001 Contract: E6K31
Line No / Item ID Alternate Quantity (4) COMMUNITY ASPHALT (5) WEEKLEY ASPHALT (6) DOUGLAS N. HIGGINS,
ltem Description Units CORP. PAVING, INC. INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0005 0101 1 (1.000) 94,512.84000 94,512.84 47,566.00000 47,566.00 95,000.00000 95,000.00
MOBILIZATION 42934635201 LS
0010 0102 1 (140.000) 42,638.95000 42,638.95 133,623.00000 133,623.00 35,000.00000 35,000.00
MAINTENANCE OF TRAFFIC DA (LS)
42934635201
0015 0102 60 5,320.000 0.29000 1,542.80 0.28000 1,489.60 0.36000 1,915.20
WORK ZONE SIGN ED
0020 0102 61 5.000 83.90000 419.50 75.00000 375.00 90.00000 450.00
BUSINESS SIGN EA
0025 010274 1 37,380.000 0.13000 4,859.40 0.12000 4,485.60 0.17000 6,354.60
CHANNELIZING DEVICE- TYPES |, II, DI, ED
VP, DRUM, OR LCD
0030 010274 2 2,520.000 0.31000 781.20 0.28000 705.60 0.36000 907.20
CHANNELIZING DEVICE, TYPE Ill, 6' ED
0035 0102 76 420.000 6.71000 2,818.20 6.00000 2,520.00 6.00000 2,520.00
ARROW BOARD / ADVANCE WARNING ED
ARROW PANEL
0040 0102 78 333.000 3.36000 1,118.88 3.50000 1,165.50 4.00000 1,332.00
TEMPORARY RETROREFLECTIVE EA
PAVEMENT MARKER
0045 0102 99 280.000 13.98000 3,914.40 12.50000 3,500.00 16.80000 4,704.00
PORTABLE CHANGEABLE MESSAGE ED

SIGN, TEMPORARY
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Letting: 06160825 August 25, 2016 Call Order: 001 Contract: E6K31

Line No / Item ID Alternate Quantity (4) COMMUNITY ASPHALT (5) WEEKLEY ASPHALT (6) DOUGLAS N. HIGGINS,

ltem Description Units CORP. PAVING, INC. INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0050 0104 10 3 439.000 2.80000 1,229.20 1.40000 614.60 2.30000 1,009.70
SEDIMENT BARRIER LF
0055 0104 11 218.000 16.78000 3,658.04 12.00000 2,616.00 15.30000 3,335.40
FLOATING TURBIDITY BARRIER LF
0060 0104 18 11.000 83.90000 922.90 115.00000 1,265.00 118.00000 1,298.00
INLET PROTECTION SYSTEM EA
0065 0107 1 6.020 83.90000 505.08 100.00000 602.00 30.00000 180.60
LITTER REMOVAL AC
0070 0108 1 (1.000) 1.12000 1.12 10,000.00000 10,000.00 29,900.00000 29,900.00
MONITOR EXISTING STRUCTURES- LS
INSPECTION AND SETTLEMENT
MONITORING 42934635201
0075 0108 2 (2.000) 1.12000 1.12 12,000.00000 12,000.00 24,400.00000 24,400.00
MONITOR EXISTING STRUCTURES- LS
VIBRATION MONITORING 42934635201
0080 0110 1 1 (0.120) 110,723.28000 110,723.28 10,100.00000 10,100.00 56,000.00000 56,000.00
CLEARING & GRUBBING 42934635201 AC (LS)
0085 0120 2 2 87.000 39.15000 3,406.05 59.00000 5,133.00 10.40000 904.80
BORROW EXCAVATION, TRUCK CY
MEASURE
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Letting: 06160825 August 25, 2016 Call Order: 001 Contract: E6K31

Line No / Item ID Alternate Quantity (4) COMMUNITY ASPHALT (5) WEEKLEY ASPHALT (6) DOUGLAS N. HIGGINS,

ltem Description Units CORP. PAVING, INC. INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0090 0121 70 1.000 279.67000 279.67 290.00000 290.00 1,300.00000 1,300.00
FLOWABLE FILL CY
0095 032770 6 5,254.000 6.51000 34,203.54 5.50000 28,897.00 3.40000 17,863.60
MILLING EXIST ASPH PAVT, 1 1/2" AVG SY
DEPTH
0100 0337 773 433.500 227.28000 98,525.88 200.00000 86,700.00 160.00000 69,360.00
ASPHALT CONCRETE FRICTION TN
COURSE,TRAFFIC C, FC-9.5, PG 76-22,
ARB
0105 0339 1 0.800 559.35000 447.48 800.00000 640.00 1,700.00000 1,360.00
MISCELLANEOUS ASPHALT PAVEMENT TN
0110 0400 320 0.400 1,678.05000 671.22 2,000.00000 800.00 5,100.00000 2,040.00
CONC CLASS lll, SEAL CY
0115 0400 4 8 71.400 654.44000 46,727.02 1,400.00000 99,960.00 1,100.00000 78,540.00
CONC CLASS |V, BULKHEAD CY
0120 0415 1 8 9,759.000 0.84000 8,197.56 1.00000 9,759.00 0.85000 8,295.15
REINFORCING STEEL- BULKHEAD LB
0125 0425 5 5.000 67.12000 335.60 650.00000 3,250.00 250.00000 1,250.00
MANHOLE, ADJUST EA
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Letting: 06160825 August 25, 2016 Call Order: 001 Contract: E6K31

Line No / Item ID Alternate Quantity (4) COMMUNITY ASPHALT (5) WEEKLEY ASPHALT (6) DOUGLAS N. HIGGINS,

ltem Description Units CORP. PAVING, INC. INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0130 0430175148 15.000 894.96000 13,424.40 1,160.00000 17,400.00 310.00000 4,650.00
PIPE CULVERT, OPT MATERIAL, LF
ROUND, 48"S/CD
0135 0455133 3 9,223.000 40.27000 371,410.21 36.00000 332,028.00 40.00000 368,920.00
SHEET PILING STEEL, F& PERMANENT SF
0140 0520 110 335.000 20.14000 6,746.90 53.00000 17,755.00 28.00000 9,380.00
CONCRETE CURB & GUTTER, TYPE F LF
0145 0521 8 4 330.000 272.96000 90,076.80 390.00000 128,700.00 360.00000 118,800.00
CONCRETE TRAFFIC RAILING LF
BARRIER, WITH JUNCTION SLAB, 42"
VERTICAL FACE
0150 0522 1 5.000 40.27000 201.35 140.00000 700.00 74.00000 370.00
CONCRETE SIDEWALK AND SY
DRIVEWAYS, 4" THICK
0155 0527 2 10.000 33.56000 335.60 30.00000 300.00 33.00000 330.00
DETECTABLE WARNINGS SF
0160 0530 1 41.500 520.20000 21,588.30 500.00000 20,750.00 820.00000 34,030.00
RIPRAP, SAND-CEMENT CY
0165 0536 111 38.000 36.92000 1,402.96 33.00000 1,254.00 540.00000 20,520.00
GUARDRAIL, ROADWAY, MODIFIED LF
THRIE BEAM
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Letting: 06160825 August 25, 2016 Call Order: 001 Contract: E6K31
Line No / Item ID Alternate Quantity (4) COMMUNITY ASPHALT (5) WEEKLEY ASPHALT (6) DOUGLAS N. HIGGINS,
ltem Description Units CORP. PAVING, INC. INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0170 0536 73 306.000 3.36000 1,028.16 3.00000 918.00 5.00000 1,530.00
GUARDRAIL REMOVAL LF
0175 0536 82 1.000 3,915.45000 3,915.45 3,500.00000 3,500.00 3,900.00000 3,900.00
GUARDRAIL ANCHORAGE- CONCRETE EA
BARRIER
0180 0570 1 2 195.000 4.47000 871.65 10.00000 1,950.00 10.00000 1,950.00
PERFORMANCE TURF, SOD SY
0185 0710 11101 0.289 995.64000 287.74 725.00000 209.53 820.00000 236.98
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, SOLID, 6"
0190 071011123 371.000 0.36000 133.56 0.60000 222.60 0.70000 259.70
PAINTED PAVEMENT MARKINGS, LF
STANDARD, WHITE, SOLID FOR
CROSSWALK AND ROUNDABOUT, 12"
0195 0710 11125 132.000 0.72000 95.04 1.00000 132.00 1.20000 158.40
PAINTED PAVEMENT MARKINGS, LF
STANDARD, WHITE, SOLID FOR STOP
LINE OR CROSSWALK, 24"
0200 0710 11170 1.000 39.15000 39.15 25.00000 25.00 30.00000 30.00
PAINTED PAVEMENT MARKINGS, EA
STANDARD, WHITE, ARROWS
0205 0710 11201 0.480 995.64000 477.91 725.00000 348.00 400.00000 192.00
PAINTED PAVEMENT MARKINGS, GM

STANDARD, YELLOW, SOLID, 6"
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Letting: 06160825 August 25, 2016 Call Order: 001 Contract: E6K31
Line No / Item ID Alternate Quantity (4) COMMUNITY ASPHALT (5) WEEKLEY ASPHALT (6) DOUGLAS N. HIGGINS,
ltem Description Units CORP. PAVING, INC. INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Signing
0210 0999 25 (1.000) 50,000.00000 50,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00
INITIAL CONTINGENCY AMOUNT, DO LS

NOT BID 42934635201
0001 Roadway Section Totals:

$1,024,476.11

$1,044,249.03

$1,060,477.33

SECTION: 0002 Signing
0215 0700 113 1.000
SINGLE POST SIGN, F&l GROUND AS
MOUNT, 21-30 SF
0220 0700 160 1.000
SINGLE POST SIGN, REMOVE AS
0225 0710 90 (1.000)
PAINTED PAVEMENT MARKINGS, FINAL LS
SURFACE 42934635201
0230 0711 11170 22.000
THERMOPLASTIC, STANDARD, WHITE, EA
ARROW
0235 0711 14123 94.000
THERMOPLASTIC, PREFORMED, LF
WHITE, SOLID, 12" FOR CROSSWALK
0240 0711 14125 17.000
THERMOPLASTIC, PREFORMED, LF

WHITE, SOLID, 24" FOR CROSSWALK

1,398.37000 1,398.37
27.97000 27.97
2,274.23000 2,274.23
61.53000 1,353.66
10.12000 951.28
22.32000 379.44

1,450.00000 1,450.00
15.00000 15.00
2,200.00000 2,200.00
50.00000 1,100.00
15.00000 1,410.00
18.00000 306.00

1,000.00000 1,000.00
90.00000 90.00
2,400.00000 2,400.00
57.00000 1,254.00
17.00000 1,598.00
20.00000 340.00
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Letting: 06160825 August 25, 2016 Call Order: 001 Contract: E6K31

Line No / Item ID Alternate Quantity (4) COMMUNITY ASPHALT (5) WEEKLEY ASPHALT (6) DOUGLAS N. HIGGINS,

ltem Description Units CORP. PAVING, INC. INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0002 Signing
0245 0711 16101 0.131 4,111.22000 538.57 4,500.00000 589.50 5,100.00000 668.10
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, WHITE, SOLID, 6"
0250 0711 16131 0.403 1,107.51000 446.33 1,350.00000 544.05 1,500.00000 604.50
THERMOPLASTIC, OTHER SURFACES, GM
WHITE, SKIP, 6",10-30 SKIP OR 3-9
LANE DROP
0255 0711 16201 0.378 4,111.22000 1,554.04 4,000.00000 1,512.00 4,500.00000 1,701.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, YELLOW, SOLID, 6"
0260 0711 16231 0.270 1,107.51000 299.03 1,350.00000 364.50 1,500.00000 405.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, YELLOW, SKIP, 6"
0265 0711 17 238.000 3.36000 799.68 8.80000 2,094.40 3.20000 761.60
THERMOPLASTIC, REMOVE EXISTING SF
THERMOPLASTIC PAVEMENT
MARKINGS
0002 Signing Section Totals: $10,022.60 $11,585.45 $10,822.20
SECTION: 0003 Lighting
0270 0635 211 1.000 766.31000 766.31 790.00000 790.00 1,400.00000 1,400.00
PULL & SPLICE BOX, F&l, 13" x 24" EA
COVER SIZE
0003 Lighting Section Totals: $766.31 $790.00 $1,400.00
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Letting: 06160825 August 25, 2016 Call Order: 001 Contract: E6K31
Line No / Item ID Alternate Quantity (4) COMMUNITY ASPHALT (5) WEEKLEY ASPHALT (6) DOUGLAS N. HIGGINS,
ltem Description Units CORP. PAVING, INC. INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
0275 0635 211 1.000 766.31000 766.31 790.00000 790.00 1,400.00000 1,400.00
PULL & SPLICE BOX, F&l, 13" x 24" EA
COVER SIZE
0004 Signalization Section Totals: $766.31 $790.00 $1,400.00
SECTION: 0005 Landscape / Peripheral
0280 0580 1 2 (2.000) 6,991.87000 6,991.87 5,945.00000 5,945.00 3,800.00000 3,800.00
LANDSCAPE COMPLETE- LARGE LS
PLANTS 42934635201
0005 Landscape / Peripheral Section Totals: $6,991.87 $5,945.00 $3,800.00
Contract Grand Totals: $1,043,023.20 $1,063,359.48 1,077,899.53
Line No / Item ID Alternate Quantity (7) ANZAC CONTRACTORS, (8) JVA ENGINEERING
Item Description Units INC. CONTRACTOR, INC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0005 0101 1 (1.000) 110,000.00000 110,000.00 155,000.00000 155,000.00
MOBILIZATION 42934635201 LS
0010 0102 1 (140.000) 50,782.00000 50,782.00 73,000.00000 73,000.00
MAINTENANCE OF TRAFFIC DA (LS)
42934635201
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Letting: 06160825 August 25, 2016 Call Order: 001 Contract: E6K31

Line No / Item ID Alternate Quantity (7) ANZAC CONTRACTORS, (8) JVA ENGINEERING

ltem Description Units INC. CONTRACTOR, INC

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0015 0102 60 5,320.000 0.30000 1,596.00 0.35000 1,862.00
WORK ZONE SIGN ED
0020 0102 61 5.000 86.25000 431.25 110.00000 550.00
BUSINESS SIGN EA
0025 010274 1 37,380.000 0.14000 5,233.20 0.35000 13,083.00
CHANNELIZING DEVICE- TYPES |, II, DI, ED
VP, DRUM, OR LCD
0030 0102 74 2 2,520.000 0.32000 806.40 0.60000 1,512.00
CHANNELIZING DEVICE, TYPE Ill, 6' ED
0035 0102 76 420.000 6.90000 2,898.00 12.00000 5,040.00
ARROW BOARD / ADVANCE WARNING ED
ARROW PANEL
0040 0102 78 333.000 4.03000 1,341.99 7.00000 2,331.00
TEMPORARY RETROREFLECTIVE EA
PAVEMENT MARKER
0045 0102 99 280.000 14.38000 4,026.40 18.00000 5,040.00
PORTABLE CHANGEABLE MESSAGE ED
SIGN, TEMPORARY
0050 0104 10 3 439.000 5.50000 2,414.50 3.00000 1,317.00
SEDIMENT BARRIER LF
0055 0104 11 218.000 17.66000 3,849.88 21.00000 4,578.00
FLOATING TURBIDITY BARRIER LF
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Letting: 06160825 August 25, 2016 Call Order: 001 Contract: E6K31
Line No / Item ID Alternate Quantity (7) ANZAC CONTRACTORS, (8) JVA ENGINEERING
Item Description Units INC. CONTRACTOR, INC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0060 0104 18 11.000 165.00000 1,815.00 80.00000 880.00
INLET PROTECTION SYSTEM EA
0065 0107 1 6.020 87.71000 528.01 645.00000 3,882.90
LITTER REMOVAL AC
0070 0108 1 (1.000) 26,950.00000 26,950.00 12,000.00000 12,000.00
MONITOR EXISTING STRUCTURES- LS
INSPECTION AND SETTLEMENT
MONITORING 42934635201
0075 0108 2 (2.000) 14,960.00000 14,960.00 30,000.00000 30,000.00
MONITOR EXISTING STRUCTURES- LS
VIBRATION MONITORING 42934635201
0080 0110 1 1 (0.120) 99,120.00000 99,120.00 61,000.00000 61,000.00
CLEARING & GRUBBING 42934635201 AC (LS)
0085 0120 2 2 87.000 52.34000 4,553.58 46.00000 4,002.00
BORROW EXCAVATION, TRUCK CY
MEASURE
0090 0121 70 1.000 1,925.00000 1,925.00 595.00000 595.00
FLOWABLE FILL CY
0095 0327 70 6 5,254.000 5.69000 29,895.26 8.00000 42,032.00
MILLING EXIST ASPH PAVT, 1 1/2" AVG SY
DEPTH
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Letting: 06160825 August 25, 2016 Call Order: 001 Contract: E6K31
Line No / Item ID Alternate Quantity (7) ANZAC CONTRACTORS, (8) JVA ENGINEERING
Item Description Units INC. CONTRACTOR, INC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0100 0337 773 433.500 170.20000 73,781.70 250.00000 108,375.00
ASPHALT CONCRETE FRICTION TN
COURSE,TRAFFIC C, FC-9.5, PG 76-22,
ARB
0105 0339 1 0.800 1,150.00000 920.00 620.00000 496.00
MISCELLANEOUS ASPHALT PAVEMENT TN
0110 0400 320 0.400 11,000.00000 4,400.00 1,820.00000 728.00
CONC CLASS lll, SEAL CY
0115 0400 4 8 71.400 1,724.30000 123,115.02 1,450.00000 103,530.00
CONC CLASS IV, BULKHEAD CY
0120 0415 1 8 9,759.000 1.65000 16,102.35 2.00000 19,518.00
REINFORCING STEEL- BULKHEAD LB
0125 0425 5 5.000 880.00000 4,400.00 760.00000 3,800.00
MANHOLE, ADJUST EA
0130 0430175148 15.000 1,100.00000 16,500.00 4,200.00000 63,000.00
PIPE CULVERT, OPT MATERIAL, LF
ROUND, 48"S/CD
0135 0455133 3 9,223.000 37.47000 345,585.81 38.00000 350,474.00
SHEET PILING STEEL, F& PERMANENT SF
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Letting: 06160825 August 25, 2016 Call Order: 001 Contract: E6K31

Line No / Item ID Alternate Quantity (7) ANZAC CONTRACTORS, (8) JVA ENGINEERING

ltem Description Units INC. CONTRACTOR, INC

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0140 0520 110 335.000 34.15000 11,440.25 38.00000 12,730.00
CONCRETE CURB & GUTTER, TYPE F LF
0145 0521 8 4 330.000 435.50000 143,715.00 496.00000 163,680.00
CONCRETE TRAFFIC RAILING LF
BARRIER, WITH JUNCTION SLAB, 42"
VERTICAL FACE
0150 0522 1 5.000 230.00000 1,150.00 160.00000 800.00
CONCRETE SIDEWALK AND SY
DRIVEWAYS, 4" THICK
0155 0527 2 10.000 57.50000 575.00 35.00000 350.00
DETECTABLE WARNINGS SF
0160 0530 1 41.500 895.61000 37,167.82 620.00000 25,730.00
RIPRAP, SAND-CEMENT CY
0165 0536 111 38.000 37.95000 1,442.10 97.00000 3,686.00
GUARDRAIL, ROADWAY, MODIFIED LF
THRIE BEAM
0170 0536 73 306.000 3.45000 1,055.70 7.00000 2,142.00
GUARDRAIL REMOVAL LF
0175 0536 82 1.000 4,025.00000 4,025.00 4,200.00000 4,200.00
GUARDRAIL ANCHORAGE- CONCRETE EA
BARRIER
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Letting: 06160825 August 25, 2016 Call Order: 001 Contract: E6K31

Line No / Item ID Alternate Quantity (7) ANZAC CONTRACTORS, (8) JVA ENGINEERING

Item Description Units INC. CONTRACTOR, INC

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway
0180 0570 1 2 195.000 5.50000 1,072.50 7.00000 1,365.00
PERFORMANCE TURF, SOD SY
0185 0710 11101 0.289 833.75000 240.95 3,000.00000 867.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, SOLID, 6"
0190 0710 11123 371.000 0.69000 255.99 1.50000 556.50
PAINTED PAVEMENT MARKINGS, LF
STANDARD, WHITE, SOLID FOR
CROSSWALK AND ROUNDABOUT, 12"
0195 0710 11125 132.000 1.15000 151.80 3.00000 396.00
PAINTED PAVEMENT MARKINGS, LF
STANDARD, WHITE, SOLID FOR STOP
LINE OR CROSSWALK, 24"
0200 0710 11170 1.000 28.75000 28.75 48.00000 48.00
PAINTED PAVEMENT MARKINGS, EA
STANDARD, WHITE, ARROWS
0205 0710 11201 0.480 833.75000 400.20 3,000.00000 1,440.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, YELLOW, SOLID, 6"
0210 0999 25 (2.000) 50,000.00000 50,000.00 50,000.00000 50,000.00
INITIAL CONTINGENCY AMOUNT, DO LS
NOT BID 42934635201
0001 Roadway Section Totals: $1,200,652.41 $1,335,616.40

SECTION: 0002 Signing
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Letting: 06160825 August 25, 2016 Call Order: 001 Contract: E6K31
Line No / Item ID Alternate Quantity (7) ANZAC CONTRACTORS, (8) JVA ENGINEERING
Item Description Units INC. CONTRACTOR, INC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Signing
0215 0700 113 1.000 1,650.00000 1,650.00 1,500.00000 1,500.00
SINGLE POST SIGN, F&l GROUND AS
MOUNT, 21-30 SF
0220 0700 160 1.000 220.00000 220.00 120.00000 120.00
SINGLE POST SIGN, REMOVE AS
0225 0710 90 (1.000) 2,472.67000 2,472.67 12,000.00000 12,000.00
PAINTED PAVEMENT MARKINGS, FINAL LS
SURFACE 42934635201
0230 0711 11170 22.000 57.50000 1,265.00 98.00000 2,156.00
THERMOPLASTIC, STANDARD, WHITE, EA
ARROW
0235 0711 14123 94.000 17.25000 1,621.50 12.00000 1,128.00
THERMOPLASTIC, PREFORMED, LF
WHITE, SOLID, 12" FOR CROSSWALK
0240 0711 14125 17.000 20.70000 351.90 24.00000 408.00
THERMOPLASTIC, PREFORMED, LF
WHITE, SOLID, 24" FOR CROSSWALK
0245 0711 16101 0.131 5,175.00000 677.93 4,000.00000 524.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, WHITE, SOLID, 6"
0250 0711 16131 0.403 1,552.50000 625.66 4,000.00000 1,612.00
THERMOPLASTIC, OTHER SURFACES, GM
WHITE, SKIP, 6",10-30 SKIP OR 3-9
LANE DROP
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Letting: 06160825 August 25, 2016 Call Order: 001 Contract: E6K31
Line No / Item ID Alternate Quantity (7) ANZAC CONTRACTORS, (8) JVA ENGINEERING
Item Description Units INC. CONTRACTOR, INC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Signing
0255 0711 16201 0.378 4,600.00000 1,738.80 4,000.00000 1,512.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, YELLOW, SOLID, 6"
0260 0711 16231 0.270 1,552.50000 419.18 4,000.00000 1,080.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, YELLOW, SKIP, 6"
0265 0711 17 238.000 3.22000 766.36 6.00000 1,428.00
THERMOPLASTIC, REMOVE EXISTING SF
THERMOPLASTIC PAVEMENT
MARKINGS
0002 Signing Section Totals: $11,809.00 $23,468.00
SECTION: 0003 Lighting
0270 0635 211 1.000 990.00000 990.00 1,200.00000 1,200.00
PULL & SPLICE BOX, F&l, 13" x 24" EA
COVER SIZE
0003 Lighting Section Totals: $990.00 $1,200.00
SECTION: 0004 Signalization
0275 0635 211 1.000 990.00000 990.00 1,200.00000 1,200.00
PULL & SPLICE BOX, F&l, 13" x 24" EA
COVER SIZE

0004 Signalization Section Totals: $990.00 $1,200.00
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Letting: 06160825 August 25, 2016 Call Order: 001 Contract: E6K31
Line No / Item ID Alternate Quantity (7) ANZAC CONTRACTORS, (8) JVA ENGINEERING
Item Description Units INC. CONTRACTOR, INC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0005 Landscape / Peripheral
0280 0580 1 2 (1.000) 8,475.50000 8,475.50 24,000.00000 24,000.00
LANDSCAPE COMPLETE- LARGE LS
PLANTS 42934635201
0005 Landscape / Peripheral Section Totals: $8,475.50 $24,000.00
Contract Grand Totals: $1,222,916.91 $1,385,484.40

NOTE: Failure to file a protest within the time prescribed in section
120.57(3), Florida Statutes, or failure to post the bond or other security
required by law within the time allowed for filing a bond shall constitute
a waiver of proceedings under chapter 120, Florida Statutes.
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32
District: District 6 Counties: MONROE Fed Aid No: N/A
Contract Time: 720 AVAILABLE DAYS Project(s): 25056695201 (*)

Contract Descr: MONROE COUNTYWIDE TRAFFIC OPERATIONS

Electronic bids are requested for a Push-Button contract consisting of traffic operations miscellaneous improvements at
various locations in Monroe County. Prequalification is required.

If the winning vendor's bid is above the Budgetary Ceiling amount of $974,000.00, the award will be made to the Budgetary
Ceiling amount. If winning vendor's bid is below the Budgetary Ceiling amount, vendor will receive their bid amount.

***Special Notes:
Bids must be submitted using Bid Express only unless otherwise noted in the proposal description. No other means of
submission of bids will be accepted.

Visit www.bidx.com for more information.

Line No / Item ID Alternate  Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 0001 Roadway
0005 0102 14 930.000 85.00000 79,050.00 50.00000 46,500.00 72.00000 66,960.00
TRAFFIC CONTROL OFFICER HR
0010 0102 60 5,520.000 1.00000 5,520.00 0.50000 2,760.00 0.60000 3,312.00
WORK ZONE SIGN ED
0015 0102 7111 200.000 60.00000 12,000.00 30.00000 6,000.00 49.00000 9,800.00
BARRIER WALL, TEMPORARY, F&l, LF
CONCRETE
0020 0102 71 12 200.000 60.00000 12,000.00 30.00000 6,000.00 46.00000 9,200.00
BARRIER WALL, TEMPORARY, F&l, LF
WATERFILLED
0025 010274 1 11,960.000 0.80000 9,568.00 0.30000 3,588.00 0.50000 5,980.00
CHANNELIZING DEVICE- TYPES |, Il, DI, ED
VP, DRUM, OR LCD
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32

Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT

ltem Description Units INC. PAVING, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0030 010274 2 240.000 3.00000 720.00 1.25000 300.00 1.50000 360.00
CHANNELIZING DEVICE, TYPE I, 6' ED
0035 0102 76 920.000 30.00000 27,600.00 15.00000 13,800.00 23.00000 21,160.00
ARROW BOARD / ADVANCE WARNING ED
ARROW PANEL
0040 0102 78 100.000 6.00000 600.00 4.50000 450.00 3.75000 375.00
TEMPORARY RETROREFLECTIVE EA
PAVEMENT MARKER
0045 010289 1 10.000 1,600.00000 16,000.00 2,000.00000 20,000.00 2,600.00000 26,000.00
TEMPORARY CRASH CUSHION, LO
REDIRECTIVE OPTION
0050 0102 99 1,816.000 30.00000 54,480.00 18.00000 32,688.00 30.00000 54,480.00
PORTABLE CHANGEABLE MESSAGE ED
SIGN, TEMPORARY
0055 0102104 300.000 14.00000 4,200.00 5.00000 1,500.00 8.00000 2,400.00
TEMPORARY SIGNALIZATION AND ED
MAINTENANCE, INTERSECTION
0060 0102107 1 300.000 12.00000 3,600.00 5.00000 1,500.00 9.00000 2,700.00
TEMPORARY TRAFFIC DETECTION ED
AND MAINTENANCE, INTERSECTION
0065 0102150 1 140.000 30.00000 4,200.00 17.00000 2,380.00 12.00000 1,680.00
PORTABLE REGULATORY, SIGN ED
0070 0102150 2 140.000 30.00000 4,200.00 20.00000 2,800.00 11.00000 1,540.00
RADAR SPEED DISPLAY UNIT ED
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0075 0110 4 1 100.000 30.00000 3,000.00 5.00000 500.00 39.00000 3,900.00
REMOVAL OF EXISTING CONCRETE SF
SIDEWALK - FOR PUSH
BUTTON/MAINTENANCE CONTRACTS
ONLY
0080 0110 4 2 240.000 35.00000 8,400.00 7.00000 1,680.00 46.00000 11,040.00
REMOVAL OF EXISTING CONCRETE SF
SLOPE PAVEMENT - FOR PUSH
BUTTON/MAINTENANCE CONTRACTS
ONLY
0085 0120 1 100.000 80.00000 8,000.00 45.00000 4,500.00 69.00000 6,900.00
REGULAR EXCAVATION cYy
0090 0120 6 100.000 40.00000 4,000.00 35.00000 3,500.00 60.00000 6,000.00
EMBANKMENT CcY
0095 012170 10.000 160.00000 1,600.00 200.00000 2,000.00 190.00000 1,900.00
FLOWABLE FILL CcYy
0100 0160 4 600.000 30.00000 18,000.00 20.00000 12,000.00 8.00000 4,800.00
TYPE B STABILIZATION SY
0105 0210 1 1 300.000 15.00000 4,500.00 10.00000 3,000.00 12.00000 3,600.00
REWORKING LIMEROCK BASE, 6" SY
0110 0285702 600.000 60.00000 36,000.00 50.00000 30,000.00 89.00000 53,400.00

OPTIONAL BASE, BASE GROUP 02 SY
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32

Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT

Item Description Units INC. PAVING, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0115 0285709 300.000 85.00000 25,500.00 50.00000 15,000.00 99.00000 29,700.00
OPTIONAL BASE, BASE GROUP 09 SY
0120 0285715 400.000 85.00000 34,000.00 70.00000 28,000.00 129.00000 51,600.00
OPTIONAL BASE, BASE GROUP 15 SY
0125 032770 1 1,000.000 10.00000 10,000.00 12.00000 12,000.00 20.00000 20,000.00
MILLING EXIST ASPH PAVT, 1" AVG SY
DEPTH
0130 032770 6 1,000.000 12.00000 12,000.00 12.00000 12,000.00 20.00000 20,000.00
MILLING EXIST ASPH PAVT, 1 1/2" AVG SY
DEPTH
0135 0327 70 19 800.000 10.00000 8,000.00 12.00000 9,600.00 20.00000 16,000.00
MILLING EXIST ASPH PAVT, 3/4" AVG SY
DEPTH
0140 0334 113 200.000 300.00000 60,000.00 250.00000 50,000.00 300.00000 60,000.00
SUPERPAVE ASPHALTIC CONC, TN
TRAFFIC C
0145 0337 722 30.000 300.00000 9,000.00 300.00000 9,000.00 400.00000 12,000.00
ASPHALT CONCRETE FRICTION TN
COURSE, INC BIT, FC-5, PG 76-22, PMA
0150 0337 742 150.000 320.00000 48,000.00 300.00000 45,000.00 400.00000 60,000.00
ASPHALT CONCRETE FRICTION TN
COURSE, TRAFFIC C, FC-9.5, PG 76-22,
PMA
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32

Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT

ltem Description Units INC. PAVING, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0155 0337 743 75.000 360.00000 27,000.00 350.00000 26,250.00 400.00000 30,000.00
ASPHALT CONCRETE FRICTION TN
COURSE, TRAFFIC C, FC-12.5, PG 76-22,
PMA
0160 0339 1 50.000 340.00000 17,000.00 200.00000 10,000.00 550.00000 27,500.00
MISCELLANEOUS ASPHALT PAVEMENT TN
0165 0425 5 10.000 700.00000 7,000.00 450.00000 4,500.00 650.00000 6,500.00
MANHOLE, ADJUST EA
0170 0425 6 10.000 600.00000 6,000.00 400.00000 4,000.00 350.00000 3,500.00
VALVE BOXES, ADJUST EA
0175 0515 1 2 400.000 70.00000 28,000.00 89.70000 35,880.00 59.00000 23,600.00
PIPE HANDRAIL - GUIDERAIL, LF
ALUMINUM
0180 0520 110 200.000 55.00000 11,000.00 44.00000 8,800.00 49.00000 9,800.00
CONCRETE CURB & GUTTER, TYPE F LF
0185 0520 2 4 50.000 45.00000 2,250.00 34.00000 1,700.00 42.00000 2,100.00
CONCRETE CURB, TYPE D LF
0190 0522 1 400.000 65.00000 26,000.00 60.00000 24,000.00 45.00000 18,000.00
CONCRETE SIDEWALK AND SY
DRIVEWAYS, 4" THICK
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32

Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT

Item Description Units INC. PAVING, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0195 0522 2 200.000 80.00000 16,000.00 65.00000 13,000.00 53.00000 10,600.00
CONCRETE SIDEWALK AND SY
DRIVEWAYS, 6" THICK
0200 0527 2 240.000 45.00000 10,800.00 30.00000 7,200.00 55.00000 13,200.00
DETECTABLE WARNINGS SF
0205 0536 11 500.000 30.00000 15,000.00 33.00000 16,500.00 23.00000 11,500.00
GUARDRAIL -ROADWAY, GENERAL TL-3 LF
0210 0536 2 100.000 50.00000 5,000.00 35.00000 3,500.00 30.00000 3,000.00
GUARDRAIL- SHOP-BENT PANELS LF
0215 0536 7 8.000 200.00000 1,600.00 213.00000 1,704.00 250.00000 2,000.00
SPECIAL GUARDRAIL POST EA
0220 0536 8 3 4.000 3,500.00000 14,000.00 2,875.00000 11,500.00 2,500.00000 10,000.00
GUARDRAIL, BRIDGE ANCHORAGE EA
ASSEMBLY, RELOCATE
0225 0536 8 6 4.000 300.00000 1,200.00 460.00000 1,840.00 350.00000 1,400.00
GUARDRAIL, BRIDGE ANCHORAGE EA
ASSEMBLY, REMOVE
0230 0536 73 200.000 5.00000 1,000.00 4.60000 920.00 4.00000 800.00
GUARDRAIL REMOVAL LF
0235 0536 85 22 2.000 2,200.00000 4,400.00 3,335.00000 6,670.00 3,800.00000 7,600.00
GUARDRAIL END ANCHORAGE EA
ASSEMBLY- FLARED
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0240 0536 85 24 2.000 2,800.00000 5,600.00 3,335.00000 6,670.00 3,800.00000 7,600.00
GUARDRAIL END ANCHORAGE EA
ASSEMBLY- PARALLEL
0245 0536 85 25 2.000 1,200.00000 2,400.00 1,035.00000 2,070.00 1,100.00000 2,200.00
GUARDRAIL END ANCHORAGE EA
ASSEMBLY- TYPE II
0250 0538 1 200.000 30.00000 6,000.00 21.00000 4,200.00 16.00000 3,200.00
GUARDRAIL RESET LF
0255 0546 71 40.000 550.00000 22,000.00 400.00000 16,000.00 650.00000 26,000.00
RUMBLE STRIPS PS
0260 0546 72 52 1.000 1,000.00000 1,000.00 5,000.00000 5,000.00 22,128.00000 22,128.00
RUMBLE STRIPS, GROUND-IN, 16" GM
CENTERLINE USED WITH RUMBLE
STRIPE
0265 0546 72 53 2.000 970.00000 1,940.00 5,000.00000 10,000.00 13,000.00000 26,000.00
RUMBLE STRIPS, GROUND-IN, 8" GM
EDGELINE USED WITH RUMBLE
STRIPE
0270 0546 72 55 2.000 1,200.00000 2,400.00 5,000.00000 10,000.00 13,000.00000 26,000.00
RUMBLE STRIPS, GROUND-IN, 16" GM
SHOULDER
0275 0570 1 2 300.000 15.00000 4,500.00 6.00000 1,800.00 10.00000 3,000.00
PERFORMANCE TURF, SOD SY
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0280 0710 11101 6.000 1,500.00000 9,000.00 1,250.00000 7,500.00 1,200.00000 7,200.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, SOLID, 6"
0285 0710 11102 2.000 1,700.00000 3,400.00 1,250.00000 2,500.00 1,600.00000 3,200.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, SOLID FOR
INTERCHANGE AND URBAN ISLAND, 8"
0290 0710 11123 1,400.000 1.50000 2,100.00 1.25000 1,750.00 0.50000 700.00
PAINTED PAVEMENT MARKINGS, LF
STANDARD, WHITE, SOLID FOR
CROSSWALK AND ROUNDABOUT, 12"
0295 0710 11124 800.000 1.70000 1,360.00 1.25000 1,000.00 0.75000 600.00
PAINTED PAVEMENT MARKINGS, LF
STANDARD, WHITE, SOLID FOR
DIAGONAL OR CHEVRON, 18"
0300 0710 11125 1,400.000 1.90000 2,660.00 1.57000 2,198.00 0.90000 1,260.00
PAINTED PAVEMENT MARKINGS, LF
STANDARD, WHITE, SOLID FOR STOP
LINE OR CROSSWALK, 24"
0305 0710 11131 2.000 900.00000 1,800.00 500.00000 1,000.00 500.00000 1,000.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, SKIP, 10-30 OR 3-9
SKIP, 6" WIDE
0310 0710 11141 1.000 900.00000 900.00 500.00000 500.00 500.00000 500.00
PAINTED PAVEMENT MARKINGS, GM

STANDARD, WHITE, 2-4 DOTTED
GUIDELINE/ 6-10 DOTTED EXTENSION,
6"
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0315 0710 11160 40.000 90.00000 3,600.00 25.00000 1,000.00 50.00000 2,000.00
PAINTED PAVEMENT MARKINGS, EA
STANDARD, WHITE, MESSAGE OR
SYMBOL
0320 0710 11170 60.000 70.00000 4,200.00 25.00000 1,500.00 50.00000 3,000.00
PAINTED PAVEMENT MARKINGS, EA
STANDARD, WHITE, ARROWS
0325 0710 11201 6.000 1,500.00000 9,000.00 1,250.00000 7,500.00 1,200.00000 7,200.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, YELLOW, SOLID, 6"
0330 0710 11202 2.000 1,800.00000 3,600.00 1,250.00000 2,500.00 1,600.00000 3,200.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, YELLOW, SOLID FOR
INTERCHANGE AND URBAN ISLAND, 8"
0335 0710 11224 200.000 1.50000 300.00 1.57000 314.00 1.00000 200.00
PAINTED PAVEMENT MARKINGS, LF
STANDARD, YELLOW, SOLID FOR
DIAGONAL OR CHEVRON, 18"
0340 0710 11231 4.000 900.00000 3,600.00 500.00000 2,000.00 500.00000 2,000.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, YELLOW, SKIP, 6"
0345 0710 11241 1.000 900.00000 900.00 500.00000 500.00 500.00000 500.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, YELLOW, 2-4 DOTTED
GUIDELINE/6-10 DOTTED EXTENSION,
6
0001 Roadway Section Totals: $809,248.00 $643,512.00 $896,575.00
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32

Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT

ltem Description Units INC. PAVING, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0002 Signing

0350 0700 111 32.000 600.00000 19,200.00 1,000.00000 32,000.00 440.00000 14,080.00
SINGLE POST SIGN, F& GROUND AS
MOUNT, UP TO 12 SF
0355 0700 112 12.000 1,300.00000 15,600.00 2,000.00000 24,000.00 1,500.00000 18,000.00
SINGLE POST SIGN, F&l GROUND AS
MOUNT, 12-20 SF
0360 0700 113 4.000 1,500.00000 6,000.00 2,050.00000 8,200.00 2,400.00000 9,600.00
SINGLE POST SIGN, F&l GROUND AS
MOUNT, 21-30 SF
0365 0700 114 4.000 2,200.00000 8,800.00 2,500.00000 10,000.00 4,900.00000 19,600.00
SINGLE POST SIGN, F&l GROUND AS
MOUNT, 31+ SF
0370 0700 121 12.000 1,200.00000 14,400.00 2,000.00000 24,000.00 2,700.00000 32,400.00
SINGLE POST SIGN, F&l BARRIER AS
MOUNT INDEX 11871 UP TO 12 SF
0375 0700 1 22 12.000 1,500.00000 18,000.00 2,100.00000 25,200.00 5,000.00000 60,000.00
SINGLE POST SIGN, F&l BARRIER AS
MOUNT INDEX 11871 12-20 SF
0380 0700 131 4.000 1,200.00000 4,800.00 2,000.00000 8,000.00 2,000.00000 8,000.00
SINGLE POST SIGN, F&l BRIDGE AS
MOUNT INDEX 11870, UP TO 12 SF
0385 0700 132 4.000 1,500.00000 6,000.00 2,100.00000 8,400.00 4,200.00000 16,800.00
SINGLE POST SIGN, F&lI BRIDGE AS
MOUNT INDEX 11870, 12-20 SF
0390 0700 133 6.000 2,000.00000 12,000.00 2,600.00000 15,600.00 9,500.00000 57,000.00
SINGLE POST SIGN, F&l BRIDGE AS
MOUNT INDEX 11870, 21-30 SF
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32
Line No / Item ID Alternate  Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Signing
0395 0700 150 12.000 450.00000 5,400.00 300.00000 3,600.00 250.00000 3,000.00
SINGLE POST SIGN, RELOCATE AS
0400 0700 160 12.000 100.00000 1,200.00 40.00000 480.00 40.00000 480.00
SINGLE POST SIGN, REMOVE AS
0405 0700 211 2.000 4,200.00000 8,400.00 800.00000 1,600.00 4,000.00000 8,000.00
MULTI- POST SIGN, F&l GROUND AS
MOUNT, UP TO 12 SF
0410 0700 212 2.000 5,000.00000 10,000.00 7,500.00000 15,000.00 4,700.00000 9,400.00
MULTI- POST SIGN, F&I GROUND AS
MOUNT, 12-20 SF
0415 0700 213 2.000 6,500.00000 13,000.00 9,000.00000 18,000.00 5,500.00000 11,000.00
MULTI- POST SIGN, F& GROUND AS
MOUNT, 21-30 SF
0420 0700 2 14 2.000 6,500.00000 13,000.00 9,500.00000 19,000.00 6,300.00000 12,600.00
MULTI- POST SIGN, F&lI GROUND AS
MOUNT, 31-50 SF
0425 0700 2 15 4.000 8,000.00000 32,000.00 10,500.00000 42,000.00 8,200.00000 32,800.00
MULTI- POST SIGN, F&l GROUND AS
MOUNT, 51-100 SF
0430 0700 250 4.000 4,000.00000 16,000.00 4,000.00000 16,000.00 4,600.00000 18,400.00
MULTI- POST SIGN, F& GROUND AS
MOUNT, RELOCATE
0435 0700 260 4.000 600.00000 2,400.00 800.00000 3,200.00 800.00000 3,200.00

MULTI- POST SIGN, REMOVE AS
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32

Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT

ltem Description Units INC. PAVING, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0002 Signing

0440 0700 3101 4.000 500.00000 2,000.00 300.00000 1,200.00 350.00000 1,400.00
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, UP TO 12 SF
0445 0700 3102 2.000 700.00000 1,400.00 400.00000 800.00 900.00000 1,800.00
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, 12-20 SF
0450 0700 3103 2.000 1,400.00000 2,800.00 800.00000 1,600.00 1,500.00000 3,000.00
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, 21-30 SF
0455 0700 3104 2.000 1,800.00000 3,600.00 1,000.00000 2,000.00 2,900.00000 5,800.00
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, 31-50 SF
0460 0700 3105 2.000 2,500.00000 5,000.00 1,500.00000 3,000.00 3,500.00000 7,000.00
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, 51-100 SF
0465 0700 3106 4.000 3,000.00000 12,000.00 2,000.00000 8,000.00 5,300.00000 21,200.00
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, 101-200 SF
0470 0700 3206 4.000 5,400.00000 21,600.00 4,000.00000 16,000.00 6,300.00000 25,200.00
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 101-200 SF
0475 0700 3501 4.000 200.00000 800.00 15.00000 60.00 400.00000 1,600.00
SIGN PANEL, RELOCATE, UP TO 12 SF EA
0480 0700 3502 1.000 700.00000 700.00 45.00000 45.00 900.00000 900.00
SIGN PANEL, RELOCATE, 12-20 SF EA
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32

Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT

Item Description Units INC. PAVING, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0002 Signing

0485 0700 3503 1.000 900.00000 900.00 60.00000 60.00 1,000.00000 1,000.00
SIGN PANEL, RELOCATE, 21-30 SF EA
0490 0700 3504 1.000 1,500.00000 1,500.00 120.00000 120.00 2,100.00000 2,100.00
SIGN PANEL, RELOCATE, 31-50 SF EA
0495 0700 3506 1.000 1,800.00000 1,800.00 750.00000 750.00 3,800.00000 3,800.00
SIGN PANEL, RELOCATE, 101-200 SF EA
0500 0700 3601 8.000 150.00000 1,200.00 15.00000 120.00 300.00000 2,400.00
SIGN PANEL, REMOVE, UP TO 12 SF EA
0505 0700 3602 1.000 230.00000 230.00 15.00000 15.00 500.00000 500.00
SIGN PANEL, REMOVE, 12-20 SF EA
0510 0700 3603 1.000 300.00000 300.00 50.00000 50.00 600.00000 600.00
SIGN PANEL, REMOVE, 21-30 SF EA
0515 0700 3604 1.000 300.00000 300.00 150.00000 150.00 1,200.00000 1,200.00
SIGN PANEL, REMOVE, 31-50 SF EA
0520 0700 3605 1.000 700.00000 700.00 200.00000 200.00 1,100.00000 1,100.00
SIGN PANEL, REMOVE, 51-100 SF EA
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Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Signing
0525 0700 11131 2.000 8,500.00000 17,000.00 13,000.00000 26,000.00 11,660.00000 23,320.00
ELECTRONIC DISPLAY SIGN, FURNISH AS
& INSTALL GROUND MOUNT- AC
POWERED, SPEED FEEDBACK SIGN,
UP TO 12 SF
0530 0700 11132 2.000 8,800.00000 17,600.00 15,000.00000 30,000.00 8,000.00000 16,000.00
ELECTRONIC DISPLAY SIGN, FURNISH AS
& INSTALL GROUND MOUNT- AC
POWERED, SPEED FEEDBACK SIGN,
12-20 SF
0535 0700 11231 2.000 10,200.00000 20,400.00 15,000.00000 30,000.00 9,800.00000 19,600.00
ELECTRONIC DISPLAY SIGN, FURNISH AS
& INSTALL GROUND MOUNT- SOLAR
POWER, SPEED FEEDBACK, UP TO 12
SF
0540 0700 12 11 2.000 4,200.00000 8,400.00 7,000.00000 14,000.00 3,900.00000 7,800.00
SIGN BEACON, F&I GROUND MOUNT- AS
AC POWERED, ONE BEACON
0545 0700 12 12 2.000 5,000.00000 10,000.00 7,500.00000 15,000.00 4,300.00000 8,600.00
SIGN BEACON, F&l GROUND MOUNT- AS
AC POWERED, TWO BEACONS
0550 0700 12 21 2.000 6,500.00000 13,000.00 9,000.00000 18,000.00 6,300.00000 12,600.00
SIGN BEACON, F&I GROUND MOUNT- AS
SOLAR POWERED, ONE BEACON
0555 0700 12 22 2.000 6,500.00000 13,000.00 10,500.00000 21,000.00 6,300.00000 12,600.00
SIGN BEACON, F& GROUND MOUNT- AS
SOLAR POWERED, TWO BEACONS
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Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Signing
0560 070012 31 2.000 5,500.00000 11,000.00 4,000.00000 8,000.00 3,500.00000 7,000.00
SIGN BEACON, F&l OVERHEAD MOUNT, AS
ONE BEACON
0565 0700 12 32 2.000 6,200.00000 12,400.00 5,000.00000 10,000.00 6,000.00000 12,000.00
SIGN BEACON, F&l OVERHEAD MOUNT, AS
TWO BEACONS
0570 0700 12 50 4.000 1,800.00000 7,200.00 1,000.00000 4,000.00 1,200.00000 4,800.00
SIGN BEACON, RELOCATE BEACON- AS
SIGN TO REMAIN
0575 0700 12 60 4.000 800.00000 3,200.00 350.00000 1,400.00 900.00000 3,600.00
SIGN BEACON, REMOVE BEACON- AS
SIGN TO REMAIN
0580 0701 17101 2.000 5,000.00000 10,000.00 10,000.00000 20,000.00 7,700.00000 15,400.00
PROFILED GM
THERMOPLASTIC,STANDARD-
CONCRETE SURFACES, WHITE,
SOLID,6"
0585 0701 17201 2.000 5,000.00000 10,000.00 10,000.00000 20,000.00 7,700.00000 15,400.00
PROFILED GM
THERMOPLASTIC,STANDARD-
CONCRETE SURFACES, YELLOW,
SOLID,6"
0590 0701 17221 1.000 5,000.00000 5,000.00 5,000.00000 5,000.00 3,600.00000 3,600.00
PROFILED GM
THERMOPLASTIC,STANDARD-
CONCRETE SURFACES, YELLOW,
SKIP,6"
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32

Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT

Item Description Units INC. PAVING, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0002 Signing

0595 070510 1 8.000 200.00000 1,600.00 300.00000 2,400.00 125.00000 1,000.00
OBJECT MARKER, TYPE 1 EA
0600 070511 1 40.000 90.00000 3,600.00 180.00000 7,200.00 120.00000 4,800.00
DELINEATOR, FLEXIBLE TUBULAR EA
0605 070511 4 10.000 120.00000 1,200.00 240.00000 2,400.00 160.00000 1,600.00
DELINEATOR, FLEXIBLE HIGH EA
PERFORMANCE 48"
0610 0706 3 800.000 8.00000 6,400.00 6.00000 4,800.00 4.00000 3,200.00
RETRO-REFLECTIVE PAVEMENT EA
MARKERS
0615 0710 11290 100.000 7.00000 700.00 4.00000 400.00 2.00000 200.00
PAINTED PAVEMENT MARKINGS, SF
STANDARD, YELLOW, ISLAND NOSE
0620 0711 11102 1.000 7,800.00000 7,800.00 6,500.00000 6,500.00 5,400.00000 5,400.00
THERMOPLASTIC, STANDARD, WHITE, GM
SOLID, 8" FOR INTERCHANGE AND
URBAN ISLAND
0625 0711 11123 1,400.000 4.00000 5,600.00 4.50000 6,300.00 1.50000 2,100.00
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 12" FOR CROSSWALK AND
ROUNDABOUT
0630 071111124 800.000 4.50000 3,600.00 5.50000 4,400.00 2.30000 1,840.00
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 18" FOR DIAGONALS AND
CHEVRONS
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32

Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT

Item Description Units INC. PAVING, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0002 Signing

0635 0711 11125 1,400.000 5.00000 7,000.00 6.00000 8,400.00 3.20000 4,480.00
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 24" FOR STOP LINE AND
CROSSWALK
0640 0711 11141 1.000 2,800.00000 2,800.00 2,300.00000 2,300.00 1,200.00000 1,200.00
THERMOPLASTIC, STANDARD, WHITE, GM
2-4 DOTTED GUIDELINE/ 6-10 GAP
EXTENSION, 6"
0645 0711 11160 40.000 200.00000 8,000.00 300.00000 12,000.00 90.00000 3,600.00
THERMOPLASTIC, STANDARD, WHITE, EA
MESSAGE OR SYMBOL
0650 0711 11170 60.000 140.00000 8,400.00 150.00000 9,000.00 60.00000 3,600.00
THERMOPLASTIC, STANDARD, WHITE, EA
ARROW
0655 0711 11224 200.000 4.50000 900.00 5.50000 1,100.00 4.00000 800.00
THERMOPLASTIC, STANDARD, LF
YELLOW, SOLID, 18" FOR DIAGONAL
OR CHEVRON
0660 0711 11241 1.000 2,800.00000 2,800.00 2,300.00000 2,300.00 1,200.00000 1,200.00
THERMOPLASTIC, STANDARD, GM
YELLOW, 2-4 DOTTED GUIDE LINE /6-10
DOTTED EXTENSION LINE, 6"
0665 0711 14123 500.000 15.00000 7,500.00 20.00000 10,000.00 12.00000 6,000.00
THERMOPLASTIC, PREFORMED, LF
WHITE, SOLID, 12" FOR CROSSWALK
0670 0711 14125 500.000 20.00000 10,000.00 25.00000 12,500.00 27.00000 13,500.00
THERMOPLASTIC, PREFORMED, LF
WHITE, SOLID, 24" FOR CROSSWALK
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Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Signing
0675 0711 14160 24.000 400.00000 9,600.00 750.00000 18,000.00 325.00000 7,800.00
THERMOPLASTIC, PREFORMED, EA
WHITE, MESSAGE
0680 0711 14170 24.000 220.00000 5,280.00 300.00000 7,200.00 150.00000 3,600.00
THERMOPLASTIC, PREFORMED, EA
WHITE, ARROW
0685 0711 15101 3.000 6,500.00000 19,500.00 6,442.00000 19,326.00 5,300.00000 15,900.00
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES WHITE,
SOLID, 6"
0690 0711 15102 1.000 6,500.00000 6,500.00 7,500.00000 7,500.00 7,063.00000 7,063.00
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES, WHITE,
SOLID, 8"
0695 0711 15131 2.000 2,000.00000 4,000.00 2,320.00000 4,640.00 1,400.00000 2,800.00
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES, WHITE,
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0700 0711 15201 3.000 6,500.00000 19,500.00 6,442.00000 19,326.00 5,300.00000 15,900.00
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES,
YELLOW, SOLID, 6"
0705 0711 15202 1.000 7,000.00000 7,000.00 7,500.00000 7,500.00 7,100.00000 7,100.00
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES
YELLOW, SOLID, 8"
0710 0711 15231 2.000 2,800.00000 5,600.00 2,320.00000 4,640.00 1,400.00000 2,800.00
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES,
YELLOW, SKIP, 6"
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Signing
0715 0711 16101 3.000 6,500.00000 19,500.00 6,442.00000 19,326.00 4,400.00000 13,200.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, WHITE, SOLID, 6"
0720 0711 16102 1.000 7,000.00000 7,000.00 7,500.00000 7,500.00 5,900.00000 5,900.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, WHITE, SOLID, 8"
0725 0711 16131 1.000 2,800.00000 2,800.00 2,320.00000 2,320.00 1,100.00000 1,100.00
THERMOPLASTIC, OTHER SURFACES, GM
WHITE, SKIP, 6",10-30 SKIP OR 3-9
LANE DROP
0730 0711 16201 3.000 6,500.00000 19,500.00 6,442.00000 19,326.00 4,400.00000 13,200.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, YELLOW, SOLID, 6"
0735 0711 16202 2.000 7,000.00000 14,000.00 7,500.00000 15,000.00 5,900.00000 11,800.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, YELLOW, SOLID, 8"
0740 0711 16231 2.000 2,000.00000 4,000.00 2,320.00000 4,640.00 1,100.00000 2,200.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, YELLOW, SKIP, 6"
0745 0711 17 800.000 5.00000 4,000.00 5.00000 4,000.00 9.00000 7,200.00
THERMOPLASTIC, REMOVE EXISTING SF
THERMOPLASTIC PAVEMENT
MARKINGS
0002 Signing Section Totals: $646,910.00 $783,094.00 $749,363.00
SECTION: 0003 Lighting
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32

Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT

Item Description Units INC. PAVING, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0003 Lighting

0750 0635 211 16.000 600.00000 9,600.00 1,000.00000 16,000.00 600.00000 9,600.00
PULL & SPLICE BOX, F&l, 13" x 24" EA
COVER SIZE
0755 0635 212 8.000 1,800.00000 14,400.00 1,025.00000 8,200.00 1,400.00000 11,200.00
PULL & SPLICE BOX, F&l, 24" X 36" EA
COVER SIZE
0760 0635 311 8.000 350.00000 2,800.00 500.00000 4,000.00 500.00000 4,000.00
JUNCTION BOX, FURNISH & INSTALL, EA
AERIAL
0765 0635 312 8.000 420.00000 3,360.00 500.00000 4,000.00 750.00000 6,000.00
JUNCTION BOX, FURNISH & INSTALL, EA
MOUNTED
0770 0715 4112 8.000 6,000.00000 48,000.00 6,000.00000 48,000.00 8,000.00000 64,000.00
LIGHT POLE COMPLETE, F&l, WIND EA
SPEED 150, POLE - 45’
0775 0715 7 11 4.000 12,000.00000 48,000.00 9,000.00000 36,000.00 13,000.00000 52,000.00
LOAD CENTER, F&l, SECONDARY EA
VOLTAGE
0780 071511111 8.000 1,000.00000 8,000.00 650.00000 5,200.00 690.00000 5,520.00
LUMINAIRE, F&I, ROADWAY, COBRA EA
HEAD
0785 0715500 1 4.000 1,750.00000 7,000.00 1,500.00000 6,000.00 1,650.00000 6,600.00
POLE CABLE DISTRIBUTION SYSTEM, EA
CONVENTIONAL

0003 Lighting Section Totals: $141,160.00 $127,400.00 $158,920.00
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
ltem Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
0790 0630 211 6,400.000 18.00000 115,200.00 15.00000 96,000.00 10.00000 64,000.00
CONDUIT, FURNISH & INSTALL, OPEN LF
TRENCH
0795 0630 212 800.000 25.00000 20,000.00 25.00000 20,000.00 19.00000 15,200.00
CONDUIT, FURNISH & INSTALL, LF
DIRECTIONAL BORE
0800 0630 2 14 800.000 15.00000 12,000.00 5.00000 4,000.00 27.00000 21,600.00
CONDUIT, FURNISH & INSTALL, LF
ABOVEGROUND
0805 0630 2 15 3,200.000 15.00000 48,000.00 5.00000 16,000.00 33.00000 105,600.00
CONDUIT, FURNISH & INSTALL, BRIDGE LF
MOUNT
0810 0632 7 1 16.000 8,000.00000 128,000.00 6,000.00000 96,000.00 5,800.00000 92,800.00
SIGNAL CABLE- NEW OR PI
RECONSTRUCTED INTERSECTION,
FURNISH & INSTALL
0815 0632 7 2 9,600.000 6.00000 57,600.00 12.00000 115,200.00 4.70000 45,120.00
SIGNAL CABLE- LF
REPAIR/REPLACE/OTHER, FURNISH &
INSTALL
0820 0632 7 6 16.000 900.00000 14,400.00 100.00000 1,600.00 800.00000 12,800.00
SIGNAL CABLE, REMOVE- PI
INTERSECTION
0825 0632 7 7 4,800.000 1.50000 7,200.00 0.10000 480.00 4.20000 20,160.00
SIGNAL CABLE, REMOVE- OUTSIDE OF LF

INTERSECTION
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32
Line No / Iltem ID Alternate  Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
0830 0634 4600 16.000 1,000.00000 16,000.00 200.00000 3,200.00 800.00000 12,800.00
SPAN WIRE ASSEMBLY, REMOVE- Pl
POLES REMAIN
0835 0635 211 32.000 600.00000 19,200.00 1,000.00000 32,000.00 600.00000 19,200.00
PULL & SPLICE BOX, F&l, 13" x 24" EA
COVER SIZE
0840 0635 212 32.000 1,800.00000 57,600.00 1,300.00000 41,600.00 1,350.00000 43,200.00
PULL & SPLICE BOX, F&l, 24" X 36" EA
COVER SIZE
0845 0635 311 32.000 350.00000 11,200.00 200.00000 6,400.00 400.00000 12,800.00
JUNCTION BOX, FURNISH & INSTALL, EA
AERIAL
0850 0635 312 32.000 420.00000 13,440.00 200.00000 6,400.00 700.00000 22,400.00
JUNCTION BOX, FURNISH & INSTALL, EA
MOUNTED
0855 0639 1111 16.000 2,300.00000 36,800.00 1,050.00000 16,800.00 3,000.00000 48,000.00
ELECTRICAL POWER SERVICE, Fé&l, AS
OVERHEAD, METER FURNISHED BY
POWER COMPANY
0860 0639 1113 16.000 3,500.00000 56,000.00 1,000.00000 16,000.00 2,500.00000 40,000.00
ELECTRICAL POWER SERVICE, F&l, AS
OVERHEAD METER NOT REQUIRED
0865 0639 1123 16.000 2,000.00000 32,000.00 2,500.00000 40,000.00 2,700.00000 43,200.00
ELECTRICAL POWER SERVICE, F&l, AS
UNDERGROUND, METER NOT
REQUIRED
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
ltem Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
0870 0639 2 1 4,800.000 6.00000 28,800.00 8.00000 38,400.00 7.00000 33,600.00
ELECTRICAL SERVICE WIRE, FURNISH LF
& INSTALL
0875 0639 311 48.000 1,000.00000 48,000.00 700.00000 33,600.00 1,000.00000 48,000.00
ELECTRICAL SERVICE DISCONNECT, EA
F&l, POLE MOUNT
0880 0646 111 32.000 1,300.00000 41,600.00 1,000.00000 32,000.00 1,100.00000 35,200.00
ALUMINUM SIGNALS POLE, PEDESTAL EA
0885 0646 130 8.000 980.00000 7,840.00 800.00000 6,400.00 600.00000 4,800.00
ALUMINUM SIGNALS POLE, INSTALL EA
0890 0646 1 40 16.000 980.00000 15,680.00 500.00000 8,000.00 600.00000 9,600.00
ALUMINUM SIGNALS POLE, RELOCATE EA
0895 0646 160 16.000 250.00000 4,000.00 500.00000 8,000.00 160.00000 2,560.00
ALUMINUM SIGNALS POLE, REMOVE EA
0900 0649 31101 8.000 29,000.00000 232,000.00 34,000.00000 272,000.00 33,000.00000 264,000.00
STEEL MAST ARM,F&I, WIND SPEED- EA
150,SINGLE ARM, W/0 LUMINAIRE-36
0905 0649 31102 8.000 31,000.00000 248,000.00 37,000.00000 296,000.00 34,000.00000 272,000.00
MAST ARM,F&I, WIND SPEED- EA
150,SINGLE ARM,W/0 LUMINAIRE-46
0910 0649 31103 8.000 36,000.00000 288,000.00 43,500.00000 348,000.00 40,000.00000 320,000.00
MAST ARM,F&I, WIND SPEED-150, EA
SINGLE ARM,W/0 LUMINAIRE-60
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Letting: 06160825 August 25, 2016
Line No / Item ID Alternate Quantity
Item Description Units
() indicates item is bid as Lump Sum

SECTION: 0004 Signalization

0915 0649 31106 8.000

MAST ARM,F&I, WIND SPEED- EA

150,SINGLE ARM WITH LUMINAIRE-36'

0920 0649 31108 8.000

MAST ARM,F&I, WIND SPEED- EA

150,SINGLE ARM,WITH LUMINAIRE-60

0925 0649 36300 8.000

MAST ARM, REMOVE SHALLOW EA

FOUNDATION, BOLT ON ATTACHMENT

0930 0649 36500 4.000

MAST ARM, REMOVE DEEP/COMPLETE EA

FOUNDATION, BOLT ON ATTACHMENT

0935 0650 111 16.000

TRAFFIC SIGNAL, FURNISH & INSTALL AS

ALUMINUM, 1 SECTION, 1 WAY

0940 0650 114 64.000

TRAFFIC SIGNAL, FURNISH & INSTALL AS

ALUMINUM, 3 SECTION, 1 WAY

0945 0650 116 16.000

TRAFFIC SIGNAL, FURNISH & INSTALL AS

ALUMINUM, 4 SECTION, 1 WAY

0950 0650 118 16.000

TRAFFIC SIGNAL, FURNISH & INSTALL AS

ALUMINUM, 5 SECTION STRAIGHT, 1
WAY

Call Order: 002
(1) AGC ELECTRIC, INC.

Contract:

(2) HORSEPOWER ELECTRIC,

INC.

E6K32

(3) WEEKLEY ASPHALT
PAVING, INC.

Unit Price

31,000.00000

38,000.00000

3,000.00000

6,000.00000

600.00000

1,300.00000

1,400.00000

1,600.00000

Ext Amount

248,000.00

304,000.00

24,000.00

24,000.00

9,600.00

83,200.00

22,400.00

25,600.00

Unit Price

38,000.00000

48,800.00000

1,500.00000

5,000.00000

800.00000

1,300.00000

1,400.00000

1,700.00000

Ext Amount

304,000.00

390,400.00

12,000.00

20,000.00

12,800.00

83,200.00

22,400.00

27,200.00

Unit Price Ext Amount

36,000.00000 288,000.00
39,000.00000 312,000.00
3,400.00000 27,200.00
5,200.00000 20,800.00
1,500.00000 24,000.00
1,200.00000 76,800.00
1,700.00000 27,200.00
1,800.00000 28,800.00
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
0955 0650 160 80.000 120.00000 9,600.00 50.00000 4,000.00 60.00000 4,800.00
TRAFFIC SIGNAL, REMOVE- POLES TO AS
REMAIN
0960 0650 170 32.000 400.00000 12,800.00 400.00000 12,800.00 400.00000 12,800.00
TRAFFIC SIGNAL, RELOCATE- AS
INCLUDES REMOVAL AND
REINSTALLATION
0965 0650 2101 16.000 160.00000 2,560.00 250.00000 4,000.00 300.00000 4,800.00
VEHICULAR SIGNAL AUXILIARIES, EA
REPAIR/REPLACE/RETROFIT- FURNISH
& INSTALL, BACKPLATE- BLACK
0970 0650 2102 16.000 180.00000 2,880.00 350.00000 5,600.00 300.00000 4,800.00
VEHICULAR SIGNAL AUXILIARIES, EA
REPAIR/REPLACE/RETROFIT- FURNISH
& INSTALL, BACKPLATE- BLACK WITH
REFLECT BORDER
0975 0650 2105 32.000 110.00000 3,520.00 30.00000 960.00 210.00000 6,720.00
VEHICULAR SIGNAL AUXILIARIES, EA
REPAIR/REPLACE/RETROFIT- FURNISH
& INSTALL, TUNNEL VISOR
0980 0650 2108 32.000 250.00000 8,000.00 400.00000 12,800.00 500.00000 16,000.00
VEHICULAR SIGNAL AUXILIARIES, EA
REPAIR/REPLACE/RETROFIT- FURNISH
& INSTALL, ADD SECTION TO EXISTING
SIGNAL ASSEMBLY
0985 0653 111 32.000 650.00000 20,800.00 1,000.00000 32,000.00 1,100.00000 35,200.00
PEDESTRIAN SIGNAL, FURNISH & AS
INSTALL LED COUNTDOWN, 1 WAY
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
0990 0653 112 32.000 1,400.00000 44,800.00 1,350.00000 43,200.00 1,400.00000 44,800.00
PEDESTRIAN SIGNAL, FURNISH & AS
INSTALL LED COUNTDOWN, 2 WAYS
0995 0653 140 32.000 400.00000 12,800.00 400.00000 12,800.00 400.00000 12,800.00
PEDESTRIAN SIGNAL, RELOCATE AS
1000 0653 160 16.000 90.00000 1,440.00 25.00000 400.00 70.00000 1,120.00
PEDESTRIAN SIGNAL, REMOVE PED AS
SIGNAL- POLE/PEDESTAL TO REMAIN
1005 0654 211 16.000 6,800.00000 108,800.00 8,500.00000 136,000.00 8,100.00000 129,600.00
RECTANGULAR RAPID FLASHING AS
BEACON, FURNISH & INSTALL- AC
POWERED, COMPLETE ASSEMBLY-
SINGLE DIRECTION
1010 0654 212 16.000 7,200.00000 115,200.00 8,900.00000 142,400.00 9,900.00000 158,400.00
RECTANGULAR RAPID FLASHING AS
BEACON, FURNISH & INSTALL- AC
POWERED, COMPLETE ASSEMBLY-
BACK TO BACK
1015 0654 221 16.000 6,800.00000 108,800.00 13,500.00000 216,000.00 8,300.00000 132,800.00
RECTANGULAR RAPID FLASHING AS
BEACON, FURNISH & INSTALL- SOLAR
POWERED, COMPLETE ASSEMBLY-
SINGLE DIRECTION
1020 0654 2 22 16.000 7,600.00000 121,600.00 14,000.00000 224,000.00 10,000.00000 160,000.00
RECTANGULAR RAPID FLASHING AS

BEACON, FURNISH & INSTALL- SOLAR
POWERED, COMPLETE ASSEMBLY-
BACK TO BACK
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
1025 0660 1109 32.000 200.00000 6,400.00 120.00000 3,840.00 360.00000 11,520.00
LOOP DETECTOR INDUCTIVE, F&l, EA
TYPE 9
1030 0660 1600 16.000 50.00000 800.00 20.00000 320.00 35.00000 560.00
LOOP DETECTOR INDUCTIVE, EA
REMOVE- CABINET TO REMAIN
1035 0660 2101 64.000 1,500.00000 96,000.00 900.00000 57,600.00 1,000.00000 64,000.00
LOOP ASSEMBLY- F&l, TYPE A AS
1040 0660 2106 16.000 1,400.00000 22,400.00 1,200.00000 19,200.00 1,200.00000 19,200.00
LOOP ASSEMBLY, F&l, TYPE F AS
1045 0663 1120 20.000 10,200.00000 204,000.00 9,000.00000 180,000.00 9,600.00000 192,000.00
SIGNAL PRIORITY AND PREEMPTION EA
SYSTEM, FURNISH AND INSTALL, GPS,
COMPLETE SYSTEM
1050 0665 111 16.000 220.00000 3,520.00 250.00000 4,000.00 300.00000 4,800.00
PEDESTRIAN DETECTOR, FURNISH & EA
INSTALL, STANDARD
1055 0665 112 16.000 3,300.00000 52,800.00 2,500.00000 40,000.00 1,000.00000 16,000.00
PEDESTRIAN DETECTOR, FURNISH & EA
INSTALL, ACCESSIBLE
1060 0665 140 16.000 120.00000 1,920.00 200.00000 3,200.00 150.00000 2,400.00
PEDESTRIAN DETECTOR, RELOCATE EA
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
1065 0665 160 32.000 50.00000 1,600.00 25.00000 800.00 100.00000 3,200.00
PEDESTRIAN DETECTOR, REMOVE- EA
POLE/PEDESTAL TO REMAIN
1070 0670 4 1 8.000 2,800.00000 22,400.00 1,500.00000 12,000.00 2,500.00000 20,000.00
INTERSECTION CONTROL BEACON AS
CONTROLLER ASSEMBLY, FURNISH &
INSTALL
1075 0670 5110 8.000 28,000.00000 224,000.00 30,000.00000 240,000.00 41,000.00000 328,000.00
TRAFFIC CONTROLLER ASSEMBLY, AS
F&l, NEMA
1080 0670 5120 8.000 27,000.00000 216,000.00 30,000.00000 240,000.00 30,000.00000 240,000.00
TRAFFIC CONTROLLER ASSEMBLY, AS
F&l, 170
1085 0670 5400 8.000 3,500.00000 28,000.00 5,000.00000 40,000.00 2,500.00000 20,000.00
TRAFFIC CONTROLLER ASSEMBLY, AS
MODIFY
1090 0670 5600 8.000 1,200.00000 9,600.00 5,000.00000 40,000.00 500.00000 4,000.00
TRAFFIC CONTROLLER ASSEMBLY, AS
REMOVE CONTROLLER WITH CABINET
1095 0678 1113 20.000 3,200.00000 64,000.00 800.00000 16,000.00 8,700.00000 174,000.00
CONTROLLER ACCESSORIES, EA
REPLACE EXISTING- FURNISH AND
INSTAL, GPS TIME SYNC
1100 0685 111 20.000 12,000.00000 240,000.00 7,000.00000 140,000.00 9,900.00000 198,000.00
UNINTERRUPTIBLE POWER SUPPLY, EA

FURNISH AND INSTALL, LINE
INTERACTIVE
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
1105 0685 112 10.000 14,000.00000 140,000.00 11,200.00000 112,000.00 11,000.00000 110,000.00
UNINTERRUPTIBLE POWER SUPPLY, EA
FURNISH AND INSTALL,
ONLINE/DOUBLE CONVERSION
1110 0685 113 10.000 14,000.00000 140,000.00 11,200.00000 112,000.00 11,000.00000 110,000.00
UNINTERRUPTIBLE POWER SUPPLY, EA
FURNISH AND INSTALL, LINE
INTERACTIVE WITH CABINET
1115 0700 521 16.000 2,400.00000 38,400.00 2,500.00000 40,000.00 3,800.00000 60,800.00
INTERNALLY ILLUMINATED SIGN, EA
FURNISH & INSTALL OVERHEAD
MOUNT, UP TO 12 SF
1120 0700 550 16.000 750.00000 12,000.00 1,000.00000 16,000.00 1,000.00000 16,000.00
INTERNALLY ILLUMINATED SIGN, EA
RELOCATE
1125 0700 560 16.000 240.00000 3,840.00 200.00000 3,200.00 300.00000 4,800.00
INTERNALLY ILLUMINATED SIGN, EA
REMOVE
0004 Signalization Section Totals: $4,400,640.00 $4,593,200.00 $4,737,360.00
Contract Grand Totals: $5,997,958.00 $6,147,206.00 6,542,218.00
Line No / Item ID Alternate Quantity (4) COMMUNITY ASPHALT
Item Description Units CORP.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001

Roadway
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32
Line No / Item ID Alternate Quantity (4) COMMUNITY ASPHALT
Item Description Units R
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0005 0102 14 930.000 112.50000 104,625.00
TRAFFIC CONTROL OFFICER HR
0010 0102 60 5,520.000 1.50000 8,280.00
WORK ZONE SIGN ED
0015 01027111 200.000 90.00000 18,000.00
BARRIER WALL, TEMPORARY, F&l, LF
CONCRETE
0020 0102 7112 200.000 82.50000 16,500.00
BARRIER WALL, TEMPORARY, F&l, LF
WATERFILLED
0025 010274 1 11,960.000 0.27000 3,229.20
CHANNELIZING DEVICE- TYPES |, II, DI, ED
VP, DRUM, OR LCD
0030 010274 2 240.000 0.52000 124.80
CHANNELIZING DEVICE, TYPE I, 6' ED
0035 0102 76 920.000 30.00000 27,600.00
ARROW BOARD / ADVANCE WARNING ED
ARROW PANEL
0040 0102 78 100.000 4.50000 450.00
TEMPORARY RETROREFLECTIVE EA
PAVEMENT MARKER
0045 010289 1 10.000 1,799.98000 17,999.80
TEMPORARY CRASH CUSHION, LO
REDIRECTIVE OPTION
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32
Line No / Item ID Alternate Quantity (4) COMMUNITY ASPHALT
Item Description Units R
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0050 0102 99 1,816.000 37.50000 68,100.00
PORTABLE CHANGEABLE MESSAGE ED
SIGN, TEMPORARY
0055 0102104 300.000 9.75000 2,925.00
TEMPORARY SIGNALIZATION AND ED
MAINTENANCE, INTERSECTION
0060 0102107 1 300.000 10.50000 3,150.00
TEMPORARY TRAFFIC DETECTION ED
AND MAINTENANCE, INTERSECTION
0065 0102150 1 140.000 75.00000 10,500.00
PORTABLE REGULATORY, SIGN ED
0070 0102150 2 140.000 75.00000 10,500.00
RADAR SPEED DISPLAY UNIT ED
0075 0110 4 1 100.000 112.50000 11,250.00
REMOVAL OF EXISTING CONCRETE SF
SIDEWALK - FOR PUSH
BUTTON/MAINTENANCE CONTRACTS
ONLY
0080 0110 4 2 240.000 112.50000 27,000.00
REMOVAL OF EXISTING CONCRETE SF
SLOPE PAVEMENT - FOR PUSH
BUTTON/MAINTENANCE CONTRACTS
ONLY
0085 0120 1 100.000 112.50000 11,250.00
REGULAR EXCAVATION CY
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32
Line No / Item ID Alternate Quantity (4) COMMUNITY ASPHALT
Item Description Units R
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0090 0120 6 100.000 187.50000 18,750.00
EMBANKMENT CY
0095 0121 70 10.000 599.99000 5,999.90
FLOWABLE FILL CY
0100 0160 4 600.000 27.00000 16,200.00
TYPE B STABILIZATION SY
0105 0210 1 1 300.000 30.00000 9,000.00
REWORKING LIMEROCK BASE, 6" SY
0110 0285702 600.000 105.00000 63,000.00
OPTIONAL BASE, BASE GROUP 02 SY
0115 0285709 300.000 127.50000 38,250.00
OPTIONAL BASE, BASE GROUP 09 SY
0120 0285715 400.000 142.50000 57,000.00
OPTIONAL BASE, BASE GROUP 15 SY
0125 032770 1 1,000.000 27.00000 27,000.00
MILLING EXIST ASPH PAVT, 1" AVG SY
DEPTH
0130 032770 6 1,000.000 30.00000 30,000.00
MILLING EXIST ASPH PAVT, 1 1/2" AVG SY
DEPTH
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Item Description Units R
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SECTION: 0001 Roadway
0135 0327 70 19 800.000 27.00000 21,600.00
MILLING EXIST ASPH PAVT, 3/4" AVG SY
DEPTH
0140 0334 113 200.000 899.99000 179,998.00
SUPERPAVE ASPHALTIC CONC, TN
TRAFFIC C
0145 0337 722 30.000 1,499.99000 44,999.70
ASPHALT CONCRETE FRICTION TN
COURSE, INC BIT, FC-5, PG 76-22, PMA
0150 0337 742 150.000 1,199.99000 179,998.50
ASPHALT CONCRETE FRICTION TN
COURSE, TRAFFIC C, FC-9.5, PG 76-22,
PMA
0155 0337 743 75.000 1,049.99000 78,749.25
ASPHALT CONCRETE FRICTION TN
COURSE,TRAFFIC C, FC-12.5, PG 76-22,
PMA
0160 0339 1 50.000 1,049.99000 52,499.50
MISCELLANEOUS ASPHALT PAVEMENT TN
0165 0425 5 10.000 1,049.99000 10,499.90
MANHOLE, ADJUST EA
0170 0425 6 10.000 899.99000 8,999.90
VALVE BOXES, ADJUST EA
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SECTION: 0001 Roadway
0175 0515 1 2 400.000 70.50000 28,200.00
PIPE HANDRAIL - GUIDERAIL, LF
ALUMINUM
0180 0520 110 200.000 63.90000 12,780.00
CONCRETE CURB & GUTTER, TYPE F LF
0185 0520 2 4 50.000 63.90000 3,195.00
CONCRETE CURB, TYPE D LF
0190 0522 1 400.000 132.72000 53,088.00
CONCRETE SIDEWALK AND SY
DRIVEWAYS, 4" THICK
0195 0522 2 200.000 178.50000 35,700.00
CONCRETE SIDEWALK AND SY
DRIVEWAYS, 6" THICK
0200 0527 2 240.000 71.58000 17,179.20
DETECTABLE WARNINGS SF
0205 0536 1 1 500.000 26.25000 13,125.00
GUARDRAIL -ROADWAY, GENERAL TL-3 LF
0210 0536 2 100.000 33.75000 3,375.00
GUARDRAIL- SHOP-BENT PANELS LF
0215 0536 7 8.000 262.50000 2,100.00
SPECIAL GUARDRAIL POST EA




FDDTE > Florida Department of Transportation 09/15/2016
I —

Tabulation of Bids Page 35 of 58
Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32
Line No / Item ID Alternate Quantity (4) COMMUNITY ASPHALT
Item Description Units R
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SECTION: 0001 Roadway
0220 0536 8 3 4.000 2,774.98000 11,099.92
GUARDRAIL, BRIDGE ANCHORAGE EA
ASSEMBLY, RELOCATE
0225 0536 8 6 4.000 375.00000 1,500.00
GUARDRAIL, BRIDGE ANCHORAGE EA
ASSEMBLY, REMOVE
0230 0536 73 200.000 4.50000 900.00
GUARDRAIL REMOVAL LF
0235 0536 85 22 2.000 4,274.96000 8,549.92
GUARDRAIL END ANCHORAGE EA
ASSEMBLY- FLARED
0240 0536 85 24 2.000 4,274.96000 8,549.92
GUARDRAIL END ANCHORAGE EA
ASSEMBLY- PARALLEL
0245 0536 85 25 2.000 1,274.99000 2,549.98
GUARDRAIL END ANCHORAGE EA
ASSEMBLY- TYPE Il
0250 0538 1 200.000 17.25000 3,450.00
GUARDRAIL RESET LF
0255 0546 71 40.000 2,249.98000 89,999.20
RUMBLE STRIPS PS
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Item Description Units R
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SECTION: 0001 Roadway
0260 0546 72 52 1.000 10,672.41000 10,672.41
RUMBLE STRIPS, GROUND-IN, 16" GM
CENTERLINE USED WITH RUMBLE
STRIPE
0265 0546 72 53 2.000 10,672.41000 21,344.82
RUMBLE STRIPS, GROUND-IN, 8" GM
EDGELINE USED WITH RUMBLE
STRIPE
0270 0546 72 55 2.000 14,474.88000 28,949.76
RUMBLE STRIPS, GROUND-IN, 16" GM
SHOULDER
0275 0570 1 2 300.000 112.50000 33,750.00
PERFORMANCE TURF, SOD SY
0280 0710 11101 6.000 1,424.99000 8,549.94
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, SOLID, 6"
0285 0710 11102 2.000 1,874.98000 3,749.96
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, SOLID FOR
INTERCHANGE AND URBAN ISLAND, 8"
0290 0710 11123 1,400.000 0.51000 714.00
PAINTED PAVEMENT MARKINGS, LF
STANDARD, WHITE, SOLID FOR
CROSSWALK AND ROUNDABOUT, 12"
0295 0710 11124 800.000 0.75000 600.00
PAINTED PAVEMENT MARKINGS, LF
STANDARD, WHITE, SOLID FOR
DIAGONAL OR CHEVRON, 18"
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Item Description Units R
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SECTION: 0001 Roadway
0300 0710 11125 1,400.000 1.00000 1,400.00
PAINTED PAVEMENT MARKINGS, LF
STANDARD, WHITE, SOLID FOR STOP
LINE OR CROSSWALK, 24"
0305 0710 11131 2.000 532.50000 1,065.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, SKIP, 10-30 OR 3-9
SKIP, 6" WIDE
0310 0710 11141 1.000 532.50000 532.50
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, 2-4 DOTTED
GUIDELINE/ 6-10 DOTTED EXTENSION,
6"
0315 0710 11160 40.000 60.00000 2,400.00
PAINTED PAVEMENT MARKINGS, EA
STANDARD, WHITE, MESSAGE OR
SYMBOL
0320 0710 11170 60.000 45.00000 2,700.00
PAINTED PAVEMENT MARKINGS, EA
STANDARD, WHITE, ARROWS
0325 0710 11201 6.000 1,424.99000 8,549.94
PAINTED PAVEMENT MARKINGS, GM
STANDARD, YELLOW, SOLID, 6"
0330 0710 11202 2.000 1,874.98000 3,749.96
PAINTED PAVEMENT MARKINGS, GM
STANDARD, YELLOW, SOLID FOR
INTERCHANGE AND URBAN ISLAND, 8"
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Item Description Units R
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SECTION: 0001 Roadway
0335 0710 11224 200.000 0.75000 150.00
PAINTED PAVEMENT MARKINGS, LF

STANDARD, YELLOW, SOLID FOR
DIAGONAL OR CHEVRON, 18"

0340 0710 11231 4.000 532.50000 2,130.00
PAINTED PAVEMENT MARKINGS, GM

STANDARD, YELLOW, SKIP, 6"

0345 0710 11241 1.000 532.50000 532.50
PAINTED PAVEMENT MARKINGS, GM

STANDARD, YELLOW, 2-4 DOTTED
GUIDELINE/6-10 DOTTED EXTENSION,

6"

0001 Roadway Section Totals: $1,610,910.38
SECTION: 0002 Signing

0350 0700 111 32.000 637.49000 20,399.68

SINGLE POST SIGN, F& GROUND AS

MOUNT, UP TO 12 SF

0355 0700 112 12.000 1,799.98000 21,599.76

SINGLE POST SIGN, F& GROUND AS

MOUNT, 12-20 SF

0360 0700 113 4.000 3,449.97000 13,799.88

SINGLE POST SIGN, F& GROUND AS

MOUNT, 21-30 SF

0365 0700 114 4.000 4,499.96000 17,999.84

SINGLE POST SIGN, F& GROUND AS

MOUNT, 31+ SF
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Item Description Units R
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Signing
0370 0700 121 12.000 2,549.98000 30,599.76
SINGLE POST SIGN, F&lI BARRIER AS
MOUNT INDEX 11871 UP TO 12 SF
0375 0700 122 12.000 2,999.97000 35,999.64
SINGLE POST SIGN, F&l BARRIER AS
MOUNT INDEX 11871 12-20 SF
0380 0700 131 4.000 2,249.98000 8,999.92
SINGLE POST SIGN, F&l BRIDGE AS
MOUNT INDEX 11870, UP TO 12 SF
0385 0700 132 4.000 3,299.97000 13,199.88
SINGLE POST SIGN, F&l BRIDGE AS
MOUNT INDEX 11870, 12-20 SF
0390 0700 133 6.000 4,199.96000 25,199.76
SINGLE POST SIGN, F&l BRIDGE AS
MOUNT INDEX 11870, 21-30 SF
0395 0700 150 12.000 450.00000 5,400.00
SINGLE POST SIGN, RELOCATE AS
0400 0700 160 12.000 150.00000 1,800.00
SINGLE POST SIGN, REMOVE AS
0405 0700 211 2.000 2,399.98000 4,799.96
MULTI- POST SIGN, F&l GROUND AS
MOUNT, UP TO 12 SF
0410 0700 212 2.000 2,999.97000 5,999.94
MULTI- POST SIGN, F&l GROUND AS
MOUNT, 12-20 SF
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SECTION: 0002 Signing
0415 0700 213 2.000 6,749.94000 13,499.88
MULTI- POST SIGN, F&l GROUND AS
MOUNT, 21-30 SF
0420 0700 214 2.000 10,499.91000 20,999.82
MULTI- POST SIGN, F&l GROUND AS
MOUNT, 31-50 SF
0425 0700 2 15 4.000 14,999.87000 59,999.48
MULTI- POST SIGN, F&l GROUND AS
MOUNT, 51-100 SF
0430 0700 250 4.000 8,999.92000 35,999.68
MULTI- POST SIGN, F& GROUND AS
MOUNT, RELOCATE
0435 0700 260 4.000 1,499.99000 5,999.96
MULTI- POST SIGN, REMOVE AS
0440 0700 3101 4.000 599.99000 2,399.96
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, UP TO 12 SF
0445 0700 3102 2.000 2,099.98000 4,199.96
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, 12-20 SF
0450 0700 3103 2.000 3,449.97000 6,899.94
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, 21-30 SF
0455 0700 3104 2.000 4,949.96000 9,899.92
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, 31-50 SF
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SECTION: 0002 Signing
0460 0700 3105 2.000 11,999.90000 23,999.80
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, 51-100 SF
0465 0700 3106 4.000 13,499.88000 53,999.52
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, 101-200 SF
0470 0700 3206 4.000 17,999.85000 71,999.40
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 101-200 SF
0475 0700 3501 4.000 599.99000 2,399.96
SIGN PANEL, RELOCATE, UP TO 12 SF EA
0480 0700 3502 1.000 899.99000 899.99
SIGN PANEL, RELOCATE, 12-20 SF EA
0485 0700 3503 1.000 1,499.99000 1,499.99
SIGN PANEL, RELOCATE, 21-30 SF EA
0490 0700 3504 1.000 2,999.97000 2,999.97
SIGN PANEL, RELOCATE, 31-50 SF EA
0495 0700 3506 1.000 3,749.97000 3,749.97
SIGN PANEL, RELOCATE, 101-200 SF EA
0500 0700 3601 8.000 1,499.99000 11,999.92
SIGN PANEL, REMOVE, UP TO 12 SF EA
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SECTION: 0002 Signing
0505 0700 3602 1.000 1,799.98000 1,799.98
SIGN PANEL, REMOVE, 12-20 SF EA
0510 0700 3603 1.000 1,499.99000 1,499.99
SIGN PANEL, REMOVE, 21-30 SF EA
0515 0700 3604 1.000 2,999.97000 2,999.97
SIGN PANEL, REMOVE, 31-50 SF EA
0520 0700 3605 1.000 7,499.94000 7,499.94
SIGN PANEL, REMOVE, 51-100 SF EA
0525 0700 11131 2.000 12,749.89000 25,499.78
ELECTRONIC DISPLAY SIGN, FURNISH AS
& INSTALL GROUND MOUNT- AC
POWERED, SPEED FEEDBACK SIGN,
UP TO 12 SF
0530 0700 11132 2.000 6,899.94000 13,799.88
ELECTRONIC DISPLAY SIGN, FURNISH AS
& INSTALL GROUND MOUNT- AC
POWERED, SPEED FEEDBACK SIGN,
12-20 SF
0535 0700 11231 2.000 10,687.41000 21,374.82
ELECTRONIC DISPLAY SIGN, FURNISH AS
& INSTALL GROUND MOUNT- SOLAR
POWER, SPEED FEEDBACK, UP TO 12
SF
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SECTION: 0002 Signing
0540 07001211 2.000 4,874.96000 9,749.92
SIGN BEACON, F&I GROUND MOUNT- AS
AC POWERED, ONE BEACON
0545 070012 12 2.000 5,212.46000 10,424.92
SIGN BEACON, F&l GROUND MOUNT- AS
AC POWERED, TWO BEACONS
0550 070012 21 2.000 7,477.65000 14,955.30
SIGN BEACON, F&I GROUND MOUNT- AS
SOLAR POWERED, ONE BEACON
0555 0700 12 22 2.000 7,606.45000 15,212.90
SIGN BEACON, F&l GROUND MOUNT- AS
SOLAR POWERED, TWO BEACONS
0560 0700 12 31 2.000 4,109.96000 8,219.92
SIGN BEACON, F&lI OVERHEAD MOUNT, AS
ONE BEACON
0565 0700 12 32 2.000 7,537.44000 15,074.88
SIGN BEACON, F&l OVERHEAD MOUNT, AS
TWO BEACONS
0570 0700 12 50 4.000 1,469.99000 5,879.96
SIGN BEACON, RELOCATE BEACON- AS
SIGN TO REMAIN
0575 0700 12 60 4.000 899.99000 3,599.96
SIGN BEACON, REMOVE BEACON- AS
SIGN TO REMAIN
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SECTION: 0002 Signing
0580 0701 17101 2.000 9,232.42000 18,464.84
PROFILED GM
THERMOPLASTIC,STANDARD-
CONCRETE SURFACES, WHITE,
SOLID,6"
0585 0701 17201 2.000 9,232.42000 18,464.84
PROFILED GM
THERMOPLASTIC,STANDARD-
CONCRETE SURFACES, YELLOW,
SOLID,6"
0590 0701 17221 1.000 4,319.96000 4,319.96
PROFILED GM
THERMOPLASTIC,STANDARD-
CONCRETE SURFACES, YELLOW,
SKIP,6"
0595 070510 1 8.000 225.00000 1,800.00
OBJECT MARKER, TYPE 1 EA
0600 070511 1 40.000 97.50000 3,900.00
DELINEATOR, FLEXIBLE TUBULAR EA
0605 070511 4 10.000 142.50000 1,425.00
DELINEATOR, FLEXIBLE HIGH EA
PERFORMANCE 48"
0610 0706 3 800.000 4.65000 3,720.00
RETRO-REFLECTIVE PAVEMENT EA
MARKERS
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SECTION: 0002 Signing
0615 0710 11290 100.000 2.32000 232.00
PAINTED PAVEMENT MARKINGS, SF
STANDARD, YELLOW, ISLAND NOSE
0620 0711 11102 1.000 6,472.44000 6,472.44
THERMOPLASTIC, STANDARD, WHITE, GM
SOLID, 8" FOR INTERCHANGE AND
URBAN ISLAND
0625 0711 11123 1,400.000 1.72000 2,408.00
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 12" FOR CROSSWALK AND
ROUNDABOUT
0630 0711 11124 800.000 2.74000 2,192.00
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 18" FOR DIAGONALS AND
CHEVRONS
0635 0711 11125 1,400.000 3.75000 5,250.00
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 24" FOR STOP LINE AND
CROSSWALK
0640 0711 11141 1.000 1,222.49000 1,222.49
THERMOPLASTIC, STANDARD, WHITE, GM
2-4 DOTTED GUIDELINE/ 6-10 GAP
EXTENSION, 6"
0645 0711 11160 40.000 97.50000 3,900.00
THERMOPLASTIC, STANDARD, WHITE, EA
MESSAGE OR SYMBOL
0650 0711 11170 60.000 67.50000 4,050.00
THERMOPLASTIC, STANDARD, WHITE, EA
ARROW
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0655 0711 11224 200.000 2.74000 548.00
THERMOPLASTIC, STANDARD, LF
YELLOW, SOLID, 18" FOR DIAGONAL
OR CHEVRON
0660 0711 11241 1.000 1,222.49000 1,222.49
THERMOPLASTIC, STANDARD, GM
YELLOW, 2-4 DOTTED GUIDE LINE /6-10
DOTTED EXTENSION LINE, 6"
0665 0711 14123 500.000 14.25000 7,125.00
THERMOPLASTIC, PREFORMED, LF
WHITE, SOLID, 12" FOR CROSSWALK
0670 0711 14125 500.000 31.27000 15,635.00
THERMOPLASTIC, PREFORMED, LF
WHITE, SOLID, 24" FOR CROSSWALK
0675 0711 14160 24.000 387.00000 9,288.00
THERMOPLASTIC, PREFORMED, EA
WHITE, MESSAGE
0680 0711 14170 24.000 169.50000 4,068.00
THERMOPLASTIC, PREFORMED, EA
WHITE, ARROW
0685 0711 15101 3.000 6,329.95000 18,989.85
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES WHITE,
SOLID, 6"
0690 0711 15102 1.000 8,474.93000 8,474.93
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES, WHITE,
SOLID, 8"
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0695 0711 15131 2.000 1,582.49000 3,164.98
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES, WHITE,
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0700 0711 15201 3.000 6,329.95000 18,989.85
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES,
YELLOW, SOLID, 6"
0705 0711 15202 1.000 8,474.93000 8,474.93
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES
YELLOW, SOLID, 8"
0710 0711 15231 2.000 1,582.49000 3,164.98
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES,
YELLOW, SKIP, 6"
0715 0711 16101 3.000 5,234.96000 15,704.88
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, WHITE, SOLID, 6"
0720 0711 16102 1.000 7,034.94000 7,034.94
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, WHITE, SOLID, 8"
0725 0711 16131 1.000 1,319.99000 1,319.99
THERMOPLASTIC, OTHER SURFACES, GM
WHITE, SKIP, 6",10-30 SKIP OR 3-9
LANE DROP
0730 0711 16201 3.000 5,234.96000 15,704.88
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, YELLOW, SOLID, 6"
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SECTION: 0002 Signing
0735 0711 16202 2.000 7,034.94000 14,069.88
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, YELLOW, SOLID, 8"
0740 0711 16231 2.000 1,319.99000 2,639.98
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, YELLOW, SKIP, 6"
0745 0711 17 800.000 3.75000 3,000.00
THERMOPLASTIC, REMOVE EXISTING SF
THERMOPLASTIC PAVEMENT
MARKINGS
0002 Signing Section Totals: $933,279.39
SECTION: 0003 Lighting

0750 0635 211 16.000 824.99000 13,199.84

PULL & SPLICE BOX, F&l, 13" x 24" EA

COVER SIZE

0755 0635 212 8.000 1,751.98000 14,015.84

PULL & SPLICE BOX, F&l, 24" X 36" EA

COVER SIZE

0760 0635 311 8.000 487.50000 3,900.00

JUNCTION BOX, FURNISH & INSTALL, EA

AERIAL

0765 0635 312 8.000 869.99000 6,959.92

JUNCTION BOX, FURNISH & INSTALL, EA

MOUNTED
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SECTION: 0003 Lighting
0770 0715 4112 8.000 9,779.92000 78,239.36
LIGHT POLE COMPLETE, F&I, WIND EA
SPEED 150, POLE - 45'
0775 0715 711 4.000 16,499.86000 65,999.44
LOAD CENTER, F&l, SECONDARY EA
VOLTAGE
0780 0715 11111 8.000 787.49000 6,299.92
LUMINAIRE, F&I, ROADWAY, COBRA EA
HEAD
0785 0715500 1 4.000 2,174.98000 8,699.92
POLE CABLE DISTRIBUTION SYSTEM, EA
CONVENTIONAL
0003 Lighting Section Totals: $197,314.24
SECTION: 0004 Signalization
0790 0630 211 6,400.000 12.48000 79,872.00
CONDUIT, FURNISH & INSTALL, OPEN LF
TRENCH
0795 0630 212 800.000 22.50000 18,000.00
CONDUIT, FURNISH & INSTALL, LF
DIRECTIONAL BORE
0800 0630 214 800.000 32.02000 25,616.00
CONDUIT, FURNISH & INSTALL, LF
ABOVEGROUND
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32
Line No / Item ID Alternate Quantity (4) COMMUNITY ASPHALT
Item Description Units R
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
0805 0630 2 15 3,200.000 44.25000 141,600.00
CONDUIT, FURNISH & INSTALL, BRIDGE LF
MOUNT
0810 0632 7 1 16.000 7,384.54000 118,152.64
SIGNAL CABLE- NEW OR Pl
RECONSTRUCTED INTERSECTION,
FURNISH & INSTALL
0815 0632 7 2 9,600.000 5.41000 51,936.00
SIGNAL CABLE- LF
REPAIR/REPLACE/OTHER, FURNISH &
INSTALL
0820 0632 7 6 16.000 974.71000 15,595.36
SIGNAL CABLE, REMOVE- Pl
INTERSECTION
0825 0632 7 7 4,800.000 5.25000 25,200.00
SIGNAL CABLE, REMOVE- OUTSIDE OF LF
INTERSECTION
0830 0634 4600 16.000 993.44000 15,895.04
SPAN WIRE ASSEMBLY, REMOVE- Pl
POLES REMAIN
0835 0635 211 32.000 776.99000 24,863.68
PULL & SPLICE BOX, F&l, 13" x 24" EA
COVER SIZE
0840 0635 212 32.000 1,751.98000 56,063.36
PULL & SPLICE BOX, F&l, 24" X 36" EA
COVER SIZE
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32
Line No / Item ID Alternate Quantity (4) COMMUNITY ASPHALT
Item Description Units R
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
0845 0635 311 32.000 441.00000 14,112.00
JUNCTION BOX, FURNISH & INSTALL, EA
AERIAL
0850 0635 312 32.000 869.99000 27,839.68
JUNCTION BOX, FURNISH & INSTALL, EA
MOUNTED
0855 0639 1111 16.000 3,792.39000 60,678.24
ELECTRICAL POWER SERVICE, F&l, AS
OVERHEAD, METER FURNISHED BY
POWER COMPANY
0860 0639 1113 16.000 2,887.48000 46,199.68
ELECTRICAL POWER SERVICE, F&l, AS
OVERHEAD METER NOT REQUIRED
0865 0639 1123 16.000 2,969.97000 47,519.52
ELECTRICAL POWER SERVICE, F&l, AS
UNDERGROUND, METER NOT
REQUIRED
0870 0639 2 1 4,800.000 8.49000 40,752.00
ELECTRICAL SERVICE WIRE, FURNISH LF
& INSTALL
0875 0639 311 48.000 1,222.49000 58,679.52
ELECTRICAL SERVICE DISCONNECT, EA
F&l, POLE MOUNT
0880 0646 111 32.000 1,383.11000 44,259.52
ALUMINUM SIGNALS POLE, PEDESTAL EA
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32
Line No / Item ID Alternate Quantity (4) COMMUNITY ASPHALT
Item Description Units R
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
0885 0646 130 8.000 719.99000 5,759.92
ALUMINUM SIGNALS POLE, INSTALL EA
0890 0646 140 16.000 719.99000 11,519.84
ALUMINUM SIGNALS POLE, RELOCATE EA
0895 0646 160 16.000 209.35000 3,349.60
ALUMINUM SIGNALS POLE, REMOVE EA
0900 0649 31101 8.000 38,324.67000 306,597.36
STEEL MAST ARM,F&Il, WIND SPEED- EA
150,SINGLE ARM, W/0 LUMINAIRE-36
0905 0649 31102 8.000 40,452.03000 323,616.24
MAST ARM,F&I, WIND SPEED- EA
150,SINGLE ARM,W/0 LUMINAIRE-46
0910 0649 31103 8.000 48,851.90000 390,815.20
MAST ARM,F&Il, WIND SPEED-150, EA
SINGLE ARM,W/0 LUMINAIRE-60
0915 0649 31106 8.000 44,249.62000 353,996.96
MAST ARM,F&I, WIND SPEED- EA
150,SINGLE ARM WITH LUMINAIRE-36'
0920 0649 31108 8.000 47,999.59000 383,996.72
MAST ARM,F&Il, WIND SPEED- EA
150,SINGLE ARM,WITH LUMINAIRE-60
0925 0649 36300 8.000 4,124.96000 32,999.68
MAST ARM, REMOVE SHALLOW EA
FOUNDATION, BOLT ON ATTACHMENT
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32
Line No / Item ID Alternate Quantity (4) COMMUNITY ASPHALT
Item Description Units R
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
0930 0649 36500 4.000 6,749.94000 26,999.76
MAST ARM, REMOVE DEEP/COMPLETE EA
FOUNDATION, BOLT ON ATTACHMENT
0935 0650 111 16.000 1,491.50000 23,864.00
TRAFFIC SIGNAL, FURNISH & INSTALL AS
ALUMINUM, 1 SECTION, 1 WAY
0940 0650 114 64.000 1,491.50000 95,456.00
TRAFFIC SIGNAL, FURNISH & INSTALL AS
ALUMINUM, 3 SECTION, 1 WAY
0945 0650 116 16.000 2,036.98000 32,591.68
TRAFFIC SIGNAL, FURNISH & INSTALL AS
ALUMINUM, 4 SECTION, 1 WAY
0950 0650 118 16.000 2,279.98000 36,479.68
TRAFFIC SIGNAL, FURNISH & INSTALL AS
ALUMINUM, 5 SECTION STRAIGHT, 1
WAY
0955 0650 160 80.000 67.50000 5,400.00
TRAFFIC SIGNAL, REMOVE- POLES TO AS
REMAIN
0960 0650 170 32.000 447.00000 14,304.00
TRAFFIC SIGNAL, RELOCATE- AS
INCLUDES REMOVAL AND
REINSTALLATION
0965 0650 2101 16.000 337.50000 5,400.00
VEHICULAR SIGNAL AUXILIARIES, EA
REPAIR/REPLACE/RETROFIT- FURNISH
& INSTALL, BACKPLATE- BLACK
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32
Line No / Item ID Alternate Quantity (4) COMMUNITY ASPHALT
Item Description Units R
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
0970 0650 2102 16.000 337.50000 5,400.00
VEHICULAR SIGNAL AUXILIARIES, EA
REPAIR/REPLACE/RETROFIT- FURNISH
& INSTALL, BACKPLATE- BLACK WITH
REFLECT BORDER
0975 0650 2105 32.000 277.50000 8,880.00
VEHICULAR SIGNAL AUXILIARIES, EA
REPAIR/REPLACE/RETROFIT- FURNISH
& INSTALL, TUNNEL VISOR
0980 0650 2108 32.000 583.49000 18,671.68
VEHICULAR SIGNAL AUXILIARIES, EA
REPAIR/REPLACE/RETROFIT- FURNISH
& INSTALL, ADD SECTION TO EXISTING
SIGNAL ASSEMBLY
0985 0653 111 32.000 1,398.00000 44,736.00
PEDESTRIAN SIGNAL, FURNISH & AS
INSTALL LED COUNTDOWN, 1 WAY
0990 0653 112 32.000 583.49000 18,671.68
PEDESTRIAN SIGNAL, FURNISH & AS
INSTALL LED COUNTDOWN, 2 WAYS
0995 0653 140 32.000 1,398.00000 44,736.00
PEDESTRIAN SIGNAL, RELOCATE AS
1000 0653 160 16.000 84.00000 1,344.00
PEDESTRIAN SIGNAL, REMOVE PED AS
SIGNAL- POLE/PEDESTAL TO REMAIN
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32
Line No / Item ID Alternate Quantity (4) COMMUNITY ASPHALT
Item Description Units R
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
1005 0654 211 16.000 10,588.24000 169,411.84
RECTANGULAR RAPID FLASHING AS
BEACON, FURNISH & INSTALL- AC
POWERED, COMPLETE ASSEMBLY-
SINGLE DIRECTION
1010 0654 2 12 16.000 12,941.41000 207,062.56
RECTANGULAR RAPID FLASHING AS
BEACON, FURNISH & INSTALL- AC
POWERED, COMPLETE ASSEMBLY-
BACK TO BACK
1015 0654 221 16.000 10,874.91000 173,998.56
RECTANGULAR RAPID FLASHING AS
BEACON, FURNISH & INSTALL- SOLAR
POWERED, COMPLETE ASSEMBLY-
SINGLE DIRECTION
1020 0654 2 22 16.000 8,835.39000 141,366.24
RECTANGULAR RAPID FLASHING AS
BEACON, FURNISH & INSTALL- SOLAR
POWERED, COMPLETE ASSEMBLY-
BACK TO BACK
1025 0660 1109 32.000 450.00000 14,400.00
LOOP DETECTOR INDUCTIVE, F&l, EA
TYPE 9
1030 0660 1600 16.000 34.50000 552.00
LOOP DETECTOR INDUCTIVE, EA
REMOVE- CABINET TO REMAIN
1035 0660 2101 64.000 1,247.99000 79,871.36
LOOP ASSEMBLY- F&l, TYPE A AS
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32
Line No / Item ID Alternate Quantity (4) COMMUNITY ASPHALT
Item Description Units R
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
1040 0660 2106 16.000 1,574.99000 25,199.84
LOOP ASSEMBLY, F&Il, TYPE F AS
1045 0663 1120 20.000 12,299.89000 245,997.80
SIGNAL PRIORITY AND PREEMPTION EA
SYSTEM, FURNISH AND INSTALL, GPS,
COMPLETE SYSTEM
1050 0665 111 16.000 375.00000 6,000.00
PEDESTRIAN DETECTOR, FURNISH & EA
INSTALL, STANDARD
1055 0665 112 16.000 1,192.49000 19,079.84
PEDESTRIAN DETECTOR, FURNISH & EA
INSTALL, ACCESSIBLE
1060 0665 140 16.000 165.00000 2,640.00
PEDESTRIAN DETECTOR, RELOCATE EA
1065 0665 160 32.000 120.00000 3,840.00
PEDESTRIAN DETECTOR, REMOVE- EA
POLE/PEDESTAL TO REMAIN
1070 0670 4 1 8.000 2,969.97000 23,759.76
INTERSECTION CONTROL BEACON AS
CONTROLLER ASSEMBLY, FURNISH &
INSTALL
1075 0670 5110 8.000 53,174.54000 425,396.32
TRAFFIC CONTROLLER ASSEMBLY, AS
F&l, NEMA
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32
Line No / Item ID Alternate Quantity (4) COMMUNITY ASPHALT
Item Description Units R
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
1080 0670 5120 8.000 38,399.67000 307,197.36
TRAFFIC CONTROLLER ASSEMBLY, AS
F&l, 170
1085 0670 5400 8.000 3,149.97000 25,199.76
TRAFFIC CONTROLLER ASSEMBLY, AS
MODIFY
1090 0670 5600 8.000 629.99000 5,039.92
TRAFFIC CONTROLLER ASSEMBLY, AS
REMOVE CONTROLLER WITH CABINET
1095 0678 1113 20.000 11,249.90000 224,998.00
CONTROLLER ACCESSORIES, EA
REPLACE EXISTING- FURNISH AND
INSTAL, GPS TIME SYNC
1100 0685 111 20.000 12,974.89000 259,497.80
UNINTERRUPTIBLE POWER SUPPLY, EA
FURNISH AND INSTALL, LINE
INTERACTIVE
1105 0685 112 10.000 13,424.88000 134,248.80
UNINTERRUPTIBLE POWER SUPPLY, EA
FURNISH AND INSTALL,
ONLINE/DOUBLE CONVERSION
1110 0685 113 10.000 13,499.88000 134,998.80
UNINTERRUPTIBLE POWER SUPPLY, EA
FURNISH AND INSTALL, LINE
INTERACTIVE WITH CABINET
1115 0700 521 16.000 4,649.96000 74,399.36
INTERNALLY ILLUMINATED SIGN, EA
FURNISH & INSTALL OVERHEAD
MOUNT, UP TO 12 SF
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Letting: 06160825 August 25, 2016 Call Order: 002 Contract: E6K32
Line No / Item ID Alternate Quantity (4) COMMUNITY ASPHALT
Item Description Units R
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
1120 0700 550 16.000 1,297.53000 20,760.48
INTERNALLY ILLUMINATED SIGN, EA
RELOCATE
1125 0700 560 16.000 270.00000 4,320.00
INTERNALLY ILLUMINATED SIGN, EA
REMOVE
0004 Signalization Section Totals: $5,837,656.64
Contract Grand Totals: $8,579,160.65

NOTE: Failure to file a protest within the time prescribed in section
120.57(3), Florida Statutes, or failure to post the bond or other security
required by law within the time allowed for filing a bond shall constitute
a waiver of proceedings under chapter 120, Florida Statutes.
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Letting: 06160825 August 25, 2016
District: District 6

Contract Time: 720 AVAILABLE DAYS
Contract Descr: TRAFFIC OP PUSH BUTTON

Call Order: 003

Counties:

MIAMI-DADE

Contract:

Project(s):

Electronic bids are requested for a Push-Button contract consisting of traffic operations improvements at various locations in

Miami-Dade County. Prequalification is required.

If the winning vendor's bid is above the Budgetary Ceiling amount of $973,750.00, the award will be made to the Budgetary
Ceiling amount. If winning vendor's bid is below the Budgetary Ceiling amount, vendor will receive their bid amount.

***Special Notes:

Bids must be submitted using Bid Express only unless otherwise noted in the proposal description. No other means of

submission of bids will be accepted.

Visit www.bidx.com for more information.

E6K33

Fed Aid No: N/A

43143365201 (*)

Line No / Item ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING
ltem Description Units PAVING, INC. CONTRACTORS, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 0001 Roadway
0005 0102 14 400.000 52.20000 20,880.00 65.00000 26,000.00 70.00000 28,000.00
TRAFFIC CONTROL OFFICER HR
0010 0102 60 3,000.000 0.44080 1,322.40 0.60000 1,800.00 5.00000 15,000.00
WORK ZONE SIGN ED
0015 0102 62 200.000 5.80000 1,160.00 0.60000 120.00 30.00000 6,000.00
BARRIER MOUNTED WORK ZONE ED
SIGN- INDEX 11871
0020 0102 7111 200.000 19.72000 3,944.00 29.00000 5,800.00 41.00000 8,200.00
BARRIER WALL, TEMPORARY, F&l, LF
CONCRETE
0025 0102 71 12 200.000 13.92000 2,784.00 26.00000 5,200.00 42.00000 8,400.00
BARRIER WALL, TEMPORARY, F&l, LF
WATERFILLED
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Iltem ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING
ltem Description Units PAVING, INC. CONTRACTORS, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 0001 Roadway
0030 0102 71 13 200.000 46.40000 9,280.00 42.00000 8,400.00 51.00000 10,200.00
BARRIER WALL, TEMPORARY, F&Il, LOW LF
PROFILE, CONCRETE
0035 0102 71 14 500.000 26.68000 13,340.00 31.00000 15,500.00 41.00000 20,500.00
BARRIER WALL, TEMPORARY, F&l, LF
TYPE K
0040 010274 1 10,000.000 0.23200 2,320.00 0.30000 3,000.00 0.35000 3,500.00
CHANNELIZING DEVICE- TYPES |, Il, DI, ED
VP, DRUM, OR LCD
0045 0102 74 2 100.000 0.58000 58.00 1.00000 100.00 1.50000 150.00
CHANNELIZING DEVICE, TYPE Ill, 6' ED
0050 010274 6 2,000.000 0.52200 1,044.00 0.80000 1,600.00 3.50000 7,000.00
CHANNELIZING DEVICE- PEDESTRIAN ED
LCD (LONGITUDINAL CHANNELIZING
DEVICE)
0055 0102 76 350.000 17.40000 6,090.00 20.00000 7,000.00 30.00000 10,500.00
ARROW BOARD / ADVANCE WARNING ED
ARROW PANEL
0060 0102 78 200.000 3.24800 649.60 3.75000 750.00 5.00000 1,000.00
TEMPORARY RETROREFLECTIVE EA
PAVEMENT MARKER
0065 010289 1 10.000 1,392.00000 13,920.00 1,400.00000 14,000.00 3,000.00000 30,000.00
TEMPORARY CRASH CUSHION, LO

REDIRECTIVE OPTION
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33

Line No / Item ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING

ltem Description Units PAVING, INC. CONTRACTORS, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0070 0102 99 30.000 23.20000 696.00 24.00000 720.00 33.00000 990.00
PORTABLE CHANGEABLE MESSAGE ED
SIGN, TEMPORARY
0075 0102104 2,500.000 12.76000 31,900.00 8.50000 21,250.00 16.00000 40,000.00
TEMPORARY SIGNALIZATION AND ED
MAINTENANCE, INTERSECTION
0080 0102107 1 1,500.000 12.76000 19,140.00 11.00000 16,500.00 16.00000 24,000.00
TEMPORARY TRAFFIC DETECTION ED
AND MAINTENANCE, INTERSECTION
0085 0102150 2 150.000 9.28000 1,392.00 10.00000 1,500.00 20.00000 3,000.00
RADAR SPEED DISPLAY UNIT ED
0090 0104 18 20.000 139.20000 2,784.00 110.00000 2,200.00 150.00000 3,000.00
INLET PROTECTION SYSTEM EA
0095 0110 4 1 1,000.000 52.20000 52,200.00 24.00000 24,000.00 15.00000 15,000.00
REMOVAL OF EXISTING CONCRETE SF
SIDEWALK - FOR PUSH
BUTTON/MAINTENANCE CONTRACTS
ONLY
0100 0120 1 450.000 11.60000 5,220.00 39.00000 17,550.00 45.00000 20,250.00
REGULAR EXCAVATION CcY
0105 0120 6 150.000 16.24000 2,436.00 35.00000 5,250.00 50.00000 7,500.00
EMBANKMENT CcYy
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33

Line No / Iltem ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING

ltem Description Units PAVING, INC. CONTRACTORS, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0110 0121 70 200.000 266.80000 53,360.00 140.00000 28,000.00 230.00000 46,000.00
FLOWABLE FILL CY
0115 0160 4 1,000.000 4.00000 4,000.00 6.00000 6,000.00 5.00000 5,000.00
TYPE B STABILIZATION SY
0120 0162 111 1,000.000 2.32000 2,320.00 3.50000 3,500.00 6.00000 6,000.00
PREPARED SOIL LAYER, FINISH SOIL SY
LAYER, 6"
0125 0285709 2,000.000 34.80000 69,600.00 75.00000 150,000.00 80.00000 160,000.00
OPTIONAL BASE, BASE GROUP 09 SY
0130 0285715 1,000.000 46.40000 46,400.00 100.00000 100,000.00 100.00000 100,000.00
OPTIONAL BASE, BASE GROUP 15 SY
0135 032770 1 7,000.000 2.90000 20,300.00 10.00000 70,000.00 6.00000 42,000.00
MILLING EXIST ASPH PAVT, 1" AVG SY
DEPTH
0140 032770 5 1,000.000 6.96000 6,960.00 12.00000 12,000.00 10.00000 10,000.00
MILLING EXIST ASPH PAVT, 2" AVG SY
DEPTH
0145 032770 6 3,000.000 4.64000 13,920.00 11.00000 33,000.00 8.00000 24,000.00
MILLING EXIST ASPH PAVT, 1 1/2" AVG SY
DEPTH
0150 0327 70 19 500.000 6.96000 3,480.00 9.00000 4,500.00 15.00000 7,500.00
MILLING EXIST ASPH PAVT, 3/4" AVG SY
DEPTH
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33

Line No / Iltem ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING

ltem Description Units PAVING, INC. CONTRACTORS, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0155 0334 113 800.000 120.00000 96,000.00 200.00000 160,000.00 180.00000 144,000.00
SUPERPAVE ASPHALTIC CONC, TN
TRAFFIC C
0160 0334 114 300.000 120.00000 36,000.00 200.00000 60,000.00 200.00000 60,000.00
SUPERPAVE ASPHALTIC CONC, TN
TRAFFIC D
0165 0337 724 100.000 200.00000 20,000.00 300.00000 30,000.00 300.00000 30,000.00
ASPHALT CONCRETE FRICTION TN
COURSE, FC-5, PG 76-22, ARB
0170 0337 742 1,000.000 145.00000 145,000.00 275.00000 275,000.00 225.00000 225,000.00
ASPHALT CONCRETE FRICTION TN
COURSE, TRAFFIC C, FC-9.5, PG 76-22,
PMA
0175 0337 745 500.000 150.80000 75,400.00 300.00000 150,000.00 240.00000 120,000.00
ASPHALT CONCRETE FRICTION TN
COURSE, TRAFFIC D, FC-12.5, PG 76-22,
PMA
0180 0337 774 500.000 145.00000 72,500.00 300.00000 150,000.00 240.00000 120,000.00
ASPHALT CONCRETE FRICTION TN
COURSE, TRAFFIC C, FC-12.5, PG 76-22,
ARB
0185 0339 1 300.000 300.00000 90,000.00 250.00000 75,000.00 400.00000 120,000.00
MISCELLANEOUS ASPHALT PAVEMENT TN
0190 0400 011 60.000 950.00000 57,000.00 850.00000 51,000.00 1,200.00000 72,000.00
CONCRETE CLASS NS, GRAVITY WALL CY
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33

Line No / Iltem ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING

ltem Description Units PAVING, INC. CONTRACTORS, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0195 0425 1351 2.000 6,264.00000 12,528.00 7,300.00000 14,600.00 9,500.00000 19,000.00
INLETS, CURB, TYPE P-5, <10’ EA
0200 0425 1355 2.000 4,408.00000 8,816.00 3,500.00000 7,000.00 8,000.00000 16,000.00
INLETS, CURB, TYPE P-5, PARTIAL EA
0205 0425 1359 2.000 8,120.00000 16,240.00 3,990.00000 7,980.00 9,500.00000 19,000.00
INLETS, CURB, TYPE P-5, MODIFY EA
0210 0425 1361 2.000 6,728.00000 13,456.00 7,800.00000 15,600.00 9,500.00000 19,000.00
INLETS, CURB, TYPE P-6, <10’ EA
0215 0425 1365 2.000 7,192.00000 14,384.00 3,900.00000 7,800.00 7,500.00000 15,000.00
INLETS, CURB, TYPE P-6, PARTIAL EA
0220 0425 1369 2.000 9,976.00000 19,952.00 4,600.00000 9,200.00 9,000.00000 18,000.00
INLETS, CURB, TYPE P-6, MODIFY EA
0225 0425 1501 2.000 4,988.00000 9,976.00 7,000.00000 14,000.00 8,500.00000 17,000.00
INLETS, DT BOT, TYPE A, <10’ EA
0230 0425 1521 2.000 3,944.00000 7,888.00 7,000.00000 14,000.00 8,500.00000 17,000.00
INLETS, DT BOT, TYPE C,<10' EA
0235 0425 1541 2.000 4,408.00000 8,816.00 7,000.00000 14,000.00 9,000.00000 18,000.00
INLETS, DT BOT, TYPE D, <10’ EA
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Item ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING
ltem Description Units PAVING, INC. CONTRACTORS, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0240 0425 1549 2.000 7,656.00000 15,312.00 7,000.00000 14,000.00 9,000.00000 18,000.00
INLETS, DT BOT, TYPE D, MODIFY EA
0245 0425 1561 2.000 6,032.00000 12,064.00 7,000.00000 14,000.00 9,000.00000 18,000.00
INLETS, DT BOT, TYPE F, <10’ EA
0250 0425 1569 2.000 8,120.00000 16,240.00 7,000.00000 14,000.00 8,500.00000 17,000.00
INLETS, DITCH BOTTOM, TYPE F, EA
MODIFY
0255 0425 1571 2.000 8,468.00000 16,936.00 8,500.00000 17,000.00 12,000.00000 24,000.00
INLETS, DITCH BOTTOM, TYPE G, <10’ EA
0260 0425 5 20.000 1,000.00000 20,000.00 470.00000 9,400.00 800.00000 16,000.00
MANHOLE, ADJUST EA
0265 0425 6 40.000 700.00000 28,000.00 325.00000 13,000.00 600.00000 24,000.00
VALVE BOXES, ADJUST EA
0270 0430175118 250.000 100.00000 25,000.00 170.00000 42,500.00 145.00000 36,250.00
PIPE CULVERT,OPTIONAL LF
MATERIAL,ROUND, 18"S/CD
0275 0430175124 250.000 110.00000 27,500.00 210.00000 52,500.00 150.00000 37,500.00
PIPE CULVERT,OPTIONAL LF
MATERIAL,ROUND, 24"S/CD
0280 0430175136 250.000 150.00000 37,500.00 280.00000 70,000.00 220.00000 55,000.00
PIPE CULVERT, OPT MATERIAL, LF

ROUND, 36"S/CD




FDDT:E 5 Florida Department of Transportation 09/12/2016
I — RS

Tabulation of Bids Page 8 of 68

Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33

Line No / Item ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING

ltem Description Units PAVING, INC. CONTRACTORS, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0285 044370 3 250.000 255.20000 63,800.00 160.00000 40,000.00 230.00000 57,500.00
FRENCH DRAIN, 18" LF
0290 044370 4 250.000 250.00000 62,500.00 180.00000 45,000.00 240.00000 60,000.00
FRENCH DRAIN, 24" LF
0295 05151 1 500.000 141.52000 70,760.00 48.00000 24,000.00 110.00000 55,000.00
PIPE HANDRAIL - GUIDERAIL, STEEL LF
0300 0520 110 2,000.000 30.00000 60,000.00 42.00000 84,000.00 40.00000 80,000.00
CONCRETE CURB & GUTTER, TYPE F LF
0305 0520 2 4 1,000.000 35.00000 35,000.00 39.00000 39,000.00 40.00000 40,000.00
CONCRETE CURB, TYPE D LF
0310 0520 512 250.000 60.00000 15,000.00 90.00000 22,500.00 70.00000 17,500.00
TRAFFIC SEPARATOR CONCRETE- LF
TYPE |, 6' WIDE
0315 0520 541 500.000 55.00000 27,500.00 60.00000 30,000.00 50.00000 25,000.00
TRAFFIC SEPARATOR CONCRETE- LF
TYPE IV, 4 WIDE
0320 0520 542 250.000 61.48000 15,370.00 60.00000 15,000.00 80.00000 20,000.00
TRAFFIC SEPARATOR CONCRETE- LF
TYPE IV, 6' WIDE
0325 0522 1 1,000.000 50.00000 50,000.00 39.00000 39,000.00 50.00000 50,000.00
CONCRETE SIDEWALK AND SY
DRIVEWAYS, 4" THICK
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33

Line No / Iltem ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING

ltem Description Units PAVING, INC. CONTRACTORS, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0330 0522 2 500.000 60.00000 30,000.00 49.00000 24,500.00 55.00000 27,500.00
CONCRETE SIDEWALK AND SY
DRIVEWAYS, 6" THICK
0335 0523 1 3 300.000 250.00000 75,000.00 125.00000 37,500.00 195.00000 58,500.00
PATTERNED PAVEMENT, VEHICULAR SY
AREAS- GREEN BIKE LANE
0340 0527 2 500.000 46.40000 23,200.00 47.00000 23,500.00 55.00000 27,500.00
DETECTABLE WARNINGS SF
0345 0536 11 1,000.000 31.55200 31,552.00 29.00000 29,000.00 35.00000 35,000.00
GUARDRAIL -ROADWAY, GENERAL TL-3 LF
0350 0536 2 250.000 36.33120 9,082.80 28.00000 7,000.00 50.00000 12,500.00
GUARDRAIL- SHOP-BENT PANELS LF
0355 0536 7 25.000 330.60000 8,265.00 160.00000 4,000.00 400.00000 10,000.00
SPECIAL GUARDRAIL POST EA
0360 0536 8 3 2.000 1,513.80000 3,027.60 2,250.00000 4,500.00 5,000.00000 10,000.00
GUARDRAIL, BRIDGE ANCHORAGE EA
ASSEMBLY, RELOCATE
0365 0536 8 6 2.000 1,160.00000 2,320.00 190.00000 380.00 900.00000 1,800.00
GUARDRAIL, BRIDGE ANCHORAGE EA
ASSEMBLY, REMOVE
0370 0536 73 500.000 4.64000 2,320.00 2.00000 1,000.00 20.00000 10,000.00
GUARDRAIL REMOVAL LF
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Letting: 06160825

Line No / Item ID
Item Description
() indicates item is bid as Lump Sum

SECTION: 0001

0375 0536 85 22
GUARDRAIL END ANCHORAGE
ASSEMBLY- FLARED

0380 0536 85 24
GUARDRAIL END ANCHORAGE
ASSEMBLY- PARALLEL

0385 0536 85 25
GUARDRAIL END ANCHORAGE
ASSEMBLY- TYPE Il

0390 0536 85 26
GUARDRAIL END ANCHORAGE
ASSEMBLY- TYPE CRT

0395 0538 1

GUARDRAIL RESET

0400 0546 71
RUMBLE STRIPS

0405 0546 72 52

RUMBLE STRIPS, GROUND-IN, 16"
CENTERLINE USED WITH RUMBLE
STRIPE

0410 0546 72 53

RUMBLE STRIPS, GROUND-IN, 8"
EDGELINE USED WITH RUMBLE
STRIPE

Alternate

August 25, 2016

Quantity
Units

Roadway

2.000
EA

2.000
EA

2.000
EA

2.000
EA

250.000
LF

40.000
PS

1.000
GM

2.000
GM

Call Order: 003 Contract: E6K33
(1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING
PAVING, INC. CONTRACTORS, INC.

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
3,928.92000 7,857.84 3,560.00000 7,120.00 3,900.00000 7,800.00
4,134.24000 8,268.48 3,560.00000 7,120.00 3,900.00000 7,800.00
1,682.00000 3,364.00 1,100.00000 2,200.00 1,900.00000 3,800.00
3,836.12000 7,672.24 2,440.00000 4,880.00 3,600.00000 7,200.00

25.23000 6,307.50 15.00000 3,750.00 30.00000 7,500.00
638.00000 25,520.00 600.00000 24,000.00 1,200.00000 48,000.00
1,392.00000 1,392.00 22,056.00000 22,056.00 16,000.00000 16,000.00
1,392.00000 2,784.00 17,200.00000 34,400.00 16,000.00000 32,000.00
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Iltem ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING
ltem Description Units PAVING, INC. CONTRACTORS, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 0001 Roadway
0415 0546 72 55 2.000 1,508.00000 3,016.00 17,200.00000 34,400.00 16,000.00000 32,000.00
RUMBLE STRIPS, GROUND-IN, 16" GM
SHOULDER
0420 0550 10220 250.000 13.92000 3,480.00 20.00000 5,000.00 30.00000 7,500.00
FENCING, TYPE B, 5.1-6.0', STANDARD LF
0425 0550 60222 1.000 4,060.00000 4,060.00 2,300.00000 2,300.00 3,600.00000 3,600.00
FENCE GATE, TYPE B, DOUBLE, 6.1- EA
12.0' OPENING
0430 0570 1 2 1,000.000 2.90000 2,900.00 5.70000 5,700.00 15.00000 15,000.00
PERFORMANCE TURF, SOD SY
0435 0710 11101 3.000 1,740.00000 5,220.00 1,200.00000 3,600.00 1,500.00000 4,500.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, SOLID, 6"
0440 0710 11102 1.000 1,740.00000 1,740.00 1,600.00000 1,600.00 2,500.00000 2,500.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, SOLID FOR
INTERCHANGE AND URBAN ISLAND, 8"
0445 0710 11123 1,000.000 1.16000 1,160.00 0.50000 500.00 1.15000 1,150.00
PAINTED PAVEMENT MARKINGS, LF
STANDARD, WHITE, SOLID FOR
CROSSWALK AND ROUNDABOUT, 12"
0450 0710 11124 1,000.000 1.45000 1,450.00 0.75000 750.00 1.50000 1,500.00
PAINTED PAVEMENT MARKINGS, LF

STANDARD, WHITE, SOLID FOR
DIAGONAL OR CHEVRON, 18"
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Iltem ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING
ltem Description Units PAVING, INC. CONTRACTORS, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0455 0710 11125 1,000.000 1.74000 1,740.00 1.00000 1,000.00 2.50000 2,500.00
PAINTED PAVEMENT MARKINGS, LF
STANDARD, WHITE, SOLID FOR STOP
LINE OR CROSSWALK, 24"
0460 0710 11131 3.000 464.00000 1,392.00 450.00000 1,350.00 2,000.00000 6,000.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, SKIP, 10-30 OR 3-9
SKIP, 6" WIDE
0465 0710 11141 1.000 464.00000 464.00 450.00000 450.00 2,000.00000 2,000.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, 2-4 DOTTED
GUIDELINE/ 6-10 DOTTED EXTENSION,
6"
0470 0710 11160 60.000 58.00000 3,480.00 50.00000 3,000.00 125.00000 7,500.00
PAINTED PAVEMENT MARKINGS, EA
STANDARD, WHITE, MESSAGE OR
SYMBOL
0475 0710 11170 60.000 29.00000 1,740.00 45.00000 2,700.00 125.00000 7,500.00
PAINTED PAVEMENT MARKINGS, EA
STANDARD, WHITE, ARROWS
0480 0710 11201 3.000 1,740.00000 5,220.00 1,188.00000 3,564.00 2,000.00000 6,000.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, YELLOW, SOLID, 6"
0485 0710 11202 1.000 1,740.00000 1,740.00 1,600.00000 1,600.00 2,400.00000 2,400.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, YELLOW, SOLID FOR
INTERCHANGE AND URBAN ISLAND, 8"
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Iltem ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING
ltem Description Units PAVING, INC. CONTRACTORS, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0490 0710 11224 1,000.000 1.48480 1,484.80 0.75000 750.00 1.20000 1,200.00
PAINTED PAVEMENT MARKINGS, LF
STANDARD, YELLOW, SOLID FOR
DIAGONAL OR CHEVRON, 18"
0495 0710 11231 3.000 464.00000 1,392.00 475.00000 1,425.00 3,000.00000 9,000.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, YELLOW, SKIP, 6"
0500 0710 11241 1.000 464.00000 464.00 475.00000 475.00 3,000.00000 3,000.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, YELLOW, 2-4 DOTTED
GUIDELINE/6-10 DOTTED EXTENSION,
6"
0001 Roadway Section Totals: $2,005,414.26 $2,532,390.00 $2,800,190.00
SECTION: 0002 Signing
0505 0700 111 40.000 464.00000 18,560.00 370.00000 14,800.00 450.00000 18,000.00
SINGLE POST SIGN, F&I GROUND AS
MOUNT, UP TO 12 SF
0510 0700 112 15.000 1,160.00000 17,400.00 1,188.00000 17,820.00 1,200.00000 18,000.00
SINGLE POST SIGN, F&I GROUND AS
MOUNT, 12-20 SF
0515 0700 113 2.000 1,160.00000 2,320.00 1,440.00000 2,880.00 1,500.00000 3,000.00
SINGLE POST SIGN, F&I GROUND AS
MOUNT, 21-30 SF
0520 0700 121 12.000 1,740.00000 20,880.00 1,200.00000 14,400.00 1,200.00000 14,400.00
SINGLE POST SIGN, F&l BARRIER AS

MOUNT INDEX 11871 UP TO 12 SF
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Iltem ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING
ltem Description Units PAVING, INC. CONTRACTORS, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 0002 Signing
0525 0700 122 12.000 1,740.00000 20,880.00 1,450.00000 17,400.00 1,600.00000 19,200.00
SINGLE POST SIGN, F&I BARRIER AS
MOUNT INDEX 11871 12-20 SF
0530 0700 131 12.000 1,740.00000 20,880.00 1,600.00000 19,200.00 1,800.00000 21,600.00
SINGLE POST SIGN, F&lI BRIDGE AS
MOUNT INDEX 11870, UP TO 12 SF
0535 0700 132 12.000 1,740.00000 20,880.00 1,938.00000 23,256.00 2,000.00000 24,000.00
SINGLE POST SIGN, F&l BRIDGE AS
MOUNT INDEX 11870, 12-20 SF
0540 0700 150 10.000 290.00000 2,900.00 320.00000 3,200.00 400.00000 4,000.00
SINGLE POST SIGN, RELOCATE AS
0545 0700 160 10.000 5.80000 58.00 19.00000 190.00 100.00000 1,000.00
SINGLE POST SIGN, REMOVE AS
0550 0700 211 2.000 3,480.00000 6,960.00 2,600.00000 5,200.00 2,950.00000 5,900.00
MULTI- POST SIGN, F& GROUND AS
MOUNT, UP TO 12 SF
0555 0700 212 1.000 3,712.00000 3,712.00 3,200.00000 3,200.00 3,300.00000 3,300.00
MULTI- POST SIGN, F&l GROUND AS
MOUNT, 12-20 SF
0560 0700 213 1.000 4,176.00000 4,176.00 3,700.00000 3,700.00 3,800.00000 3,800.00
MULTI- POST SIGN, F& GROUND AS
MOUNT, 21-30 SF
0565 0700 214 1.000 5,800.00000 5,800.00 4,500.00000 4,500.00 4,500.00000 4,500.00
MULTI- POST SIGN, F&l GROUND AS

MOUNT, 31-50 SF
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Iltem ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING
ltem Description Units PAVING, INC. CONTRACTORS, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 0002 Signing
0570 0700 2 15 4.000 11,600.00000 46,400.00 7,375.00000 29,500.00 7,000.00000 28,000.00
MULTI- POST SIGN, F&l GROUND AS
MOUNT, 51-100 SF
0575 0700 250 4.000 5,800.00000 23,200.00 3,565.00000 14,260.00 3,400.00000 13,600.00
MULTI- POST SIGN, F&l GROUND AS
MOUNT, RELOCATE
0580 0700 2 60 4.000 580.00000 2,320.00 690.00000 2,760.00 800.00000 3,200.00
MULTI- POST SIGN, REMOVE AS
0585 0700 3101 10.000 116.00000 1,160.00 410.00000 4,100.00 550.00000 5,500.00
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, UP TO 12 SF
0590 0700 3102 3.000 174.00000 522.00 690.00000 2,070.00 750.00000 2,250.00
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, 12-20 SF
0595 0700 3103 2.000 232.00000 464.00 1,200.00000 2,400.00 1,100.00000 2,200.00
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, 21-30 SF
0600 0700 3104 2.000 464.00000 928.00 1,500.00000 3,000.00 1,500.00000 3,000.00
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, 31-50 SF
0605 0700 3105 2.000 2,320.00000 4,640.00 2,315.00000 4,630.00 2,230.00000 4,460.00
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, 51-100 SF
0610 0700 3106 3.000 2,668.00000 8,004.00 4,950.00000 14,850.00 4,700.00000 14,100.00
SIGN PANEL, FURNISH & INSTALL EA

GROUND MOUNT, 101-200 SF
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Iltem ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING
ltem Description Units PAVING, INC. CONTRACTORS, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 0002 Signing
0615 0700 3107 3.000 3,480.00000 10,440.00 8,700.00000 26,100.00 8,300.00000 24,900.00
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, 201-300 SF
0620 0700 3108 3.000 4,640.00000 13,920.00 12,500.00000 37,500.00 12,000.00000 36,000.00
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, 301-400 SF
0625 0700 3201 6.000 574.20000 3,445.20 570.00000 3,420.00 800.00000 4,800.00
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, UP TO 12 SF
0630 0700 3202 2.000 951.20000 1,902.40 1,315.00000 2,630.00 1,400.00000 2,800.00
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 12-20 SF
0635 0700 3203 2.000 1,453.48000 2,906.96 2,000.00000 4,000.00 1,900.00000 3,800.00
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 21-30 SF
0640 0700 3204 2.000 1,954.60000 3,909.20 2,500.00000 5,000.00 2,400.00000 4,800.00
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 31-50 SF
0645 0700 3205 2.000 3,543.80000 7,087.60 3,200.00000 6,400.00 3,200.00000 6,400.00
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 51-100 SF
0650 0700 3206 3.000 7,661.80000 22,985.40 5,000.00000 15,000.00 5,000.00000 15,000.00
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 101-200 SF
0655 0700 3207 3.000 9,773.00000 29,319.00 8,700.00000 26,100.00 8,400.00000 25,200.00
SIGN PANEL, FURNISH & INSTALL EA

OVERHEAD MOUNT, 201-300 SF




FDDT:E 5 Florida Department of Transportation 09/12/2016
I — RS

Tabulation of Bids Page 17 of 68

Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33

Line No / Iltem ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING

ltem Description Units PAVING, INC. CONTRACTORS, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0002 Signing

0660 0700 3501 2.000 121.80000 243.60 150.00000 300.00 300.00000 600.00
SIGN PANEL, RELOCATE, UP TO 12 SF EA
0665 0700 3502 2.000 378.16000 756.32 275.00000 550.00 400.00000 800.00
SIGN PANEL, RELOCATE, 12-20 SF EA
0670 0700 3503 2.000 579.42000 1,158.84 350.00000 700.00 500.00000 1,000.00
SIGN PANEL, RELOCATE, 21-30 SF EA
0675 0700 3504 2.000 1,021.38000 2,042.76 800.00000 1,600.00 800.00000 1,600.00
SIGN PANEL, RELOCATE, 31-50 SF EA
0680 0700 3506 2.000 2,140.20000 4,280.40 1,200.00000 2,400.00 1,300.00000 2,600.00
SIGN PANEL, RELOCATE, 101-200 SF EA
0685 0700 3601 15.000 63.80000 957.00 20.00000 300.00 100.00000 1,500.00
SIGN PANEL, REMOVE, UP TO 12 SF EA
0690 0700 3602 2.000 127.60000 255.20 25.00000 50.00 100.00000 200.00
SIGN PANEL, REMOVE, 12-20 SF EA
0695 0700 3603 2.000 217.50000 435.00 25.00000 50.00 100.00000 200.00
SIGN PANEL, REMOVE, 21-30 SF EA
0700 0700 3604 2.000 290.00000 580.00 60.00000 120.00 150.00000 300.00
SIGN PANEL, REMOVE, 31-50 SF EA
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Iltem ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING
ltem Description Units PAVING, INC. CONTRACTORS, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 0002 Signing
0705 0700 3605 2.000 382.80000 765.60 110.00000 220.00 180.00000 360.00
SIGN PANEL, REMOVE, 51-100 SF EA
0710 0700 11131 8.000 10,485.24000 83,881.92 3,800.00000 30,400.00 14,000.00000 112,000.00
ELECTRONIC DISPLAY SIGN, FURNISH AS
& INSTALL GROUND MOUNT- AC
POWERED, SPEED FEEDBACK SIGN,
UP TO 12 SF
0715 0700 11132 4.000 11,136.00000 44,544.00 4,300.00000 17,200.00 14,500.00000 58,000.00
ELECTRONIC DISPLAY SIGN, FURNISH AS
& INSTALL GROUND MOUNT- AC
POWERED, SPEED FEEDBACK SIGN,
12-20 SF
0720 0700 11231 4.000 12,288.46000 49,153.84 11,000.00000 44,000.00 15,000.00000 60,000.00
ELECTRONIC DISPLAY SIGN, FURNISH AS
& INSTALL GROUND MOUNT- SOLAR
POWER, SPEED FEEDBACK, UP TO 12
SF
0725 0700 11391 5.000 12,951.40000 64,757.00 5,000.00000 25,000.00 16,000.00000 80,000.00
ELECTRONIC DISPLAY SIGN, FURNISH AS
& INSTALL OVERHEAD MOUNT- AC
POWERED, BLANK OUT SIGN, UP TO 12
SF
0730 070012 11 8.000 3,833.80000 30,670.40 3,800.00000 30,400.00 5,500.00000 44,000.00
SIGN BEACON, F&I GROUND MOUNT- AS
AC POWERED, ONE BEACON
0735 0700 12 12 8.000 4,633.62000 37,068.96 5,000.00000 40,000.00 6,000.00000 48,000.00
SIGN BEACON, F&l GROUND MOUNT- AS

AC POWERED, TWO BEACONS
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33

Line No / Iltem ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING

ltem Description Units PAVING, INC. CONTRACTORS, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0002 Signing

0740 0700 12 21 8.000 5,384.72000 43,077.76 5,300.00000 42,400.00 6,500.00000 52,000.00
SIGN BEACON, F&l GROUND MOUNT- AS
SOLAR POWERED, ONE BEACON
0745 0700 12 22 8.000 7,394.42000 59,155.36 5,900.00000 47,200.00 8,000.00000 64,000.00
SIGN BEACON, F&I GROUND MOUNT- AS
SOLAR POWERED, TWO BEACONS
0750 0700 12 31 8.000 5,794.78000 46,358.24 6,000.00000 48,000.00 6,500.00000 52,000.00
SIGN BEACON, F&l OVERHEAD MOUNT, AS
ONE BEACON
0755 0700 12 32 8.000 6,644.48000 53,155.84 6,500.00000 52,000.00 7,800.00000 62,400.00
SIGN BEACON, F&l OVERHEAD MOUNT, AS
TWO BEACONS
0760 0700 12 50 4.000 771.40000 3,085.60 1,100.00000 4,400.00 1,500.00000 6,000.00
SIGN BEACON, RELOCATE BEACON- AS
SIGN TO REMAIN
0765 0700 12 60 4.000 63.80000 255.20 500.00000 2,000.00 200.00000 800.00
SIGN BEACON, REMOVE BEACON- AS
SIGN TO REMAIN
0770 0701 17101 2.000 9,000.00000 18,000.00 7,700.00000 15,400.00 7,000.00000 14,000.00
PROFILED GM
THERMOPLASTIC,STANDARD-
CONCRETE SURFACES, WHITE,
SOLID,6"
0775 0701 17201 2.000 9,000.00000 18,000.00 7,700.00000 15,400.00 7,000.00000 14,000.00
PROFILED GM
THERMOPLASTIC,STANDARD-
CONCRETE SURFACES, YELLOW,
SOLID,6"
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Iltem ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING
ltem Description Units PAVING, INC. CONTRACTORS, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Signing
0780 0701 17221 1.000 7,000.00000 7,000.00 3,600.00000 3,600.00 3,500.00000 3,500.00
PROFILED GM
THERMOPLASTIC,STANDARD-
CONCRETE SURFACES, YELLOW,
SKIP,6"
0785 0701 18101 1.000 9,000.00000 9,000.00 9,000.00000 9,000.00 8,500.00000 8,500.00
PROFILED GM
THERMOPLASTIC,STANDARD-
ASPHALT SURFACES, WHITE, SOLID,6"
0790 0701 18201 1.000 9,000.00000 9,000.00 9,000.00000 9,000.00 8,500.00000 8,500.00
PROFILED GM
THERMOPLASTIC,STANDARD-
ASPHALT SURFACES, YELLOW,
SOLID,6"
0795 070510 1 10.000 232.00000 2,320.00 220.00000 2,200.00 200.00000 2,000.00
OBJECT MARKER, TYPE 1 EA
0800 070511 1 100.000 87.00000 8,700.00 59.00000 5,900.00 200.00000 20,000.00
DELINEATOR, FLEXIBLE TUBULAR EA
0805 070511 4 50.000 348.00000 17,400.00 69.00000 3,450.00 225.00000 11,250.00
DELINEATOR, FLEXIBLE HIGH EA
PERFORMANCE 48"
0810 0706 3 800.000 4.64000 3,712.00 4.00000 3,200.00 5.10000 4,080.00
RETRO-REFLECTIVE PAVEMENT EA
MARKERS
0815 0710 11290 300.000 2.32000 696.00 2.00000 600.00 3.00000 900.00
PAINTED PAVEMENT MARKINGS, SF
STANDARD, YELLOW, ISLAND NOSE
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Iltem ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING
ltem Description Units PAVING, INC. CONTRACTORS, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Signing
0820 0711 11102 1.000 6,960.00000 6,960.00 5,500.00000 5,500.00 5,200.00000 5,200.00
THERMOPLASTIC, STANDARD, WHITE, GM
SOLID, 8" FOR INTERCHANGE AND
URBAN ISLAND
0825 0711 11123 1,200.000 2.32000 2,784.00 1.50000 1,800.00 3.00000 3,600.00
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 12" FOR CROSSWALK AND
ROUNDABOUT
0830 0711 11124 1,000.000 3.48000 3,480.00 2.40000 2,400.00 3.10000 3,100.00
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 18" FOR DIAGONALS AND
CHEVRONS
0835 0711 11125 800.000 3.48000 2,784.00 3.25000 2,600.00 3.50000 2,800.00
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 24" FOR STOP LINE AND
CROSSWALK
0840 0711 11141 1.000 1,531.20000 1,531.20 1,100.00000 1,100.00 1,350.00000 1,350.00
THERMOPLASTIC, STANDARD, WHITE, GM
2-4 DOTTED GUIDELINE/ 6-10 GAP
EXTENSION, 6"
0845 0711 11160 40.000 116.00000 4,640.00 90.00000 3,600.00 250.00000 10,000.00
THERMOPLASTIC, STANDARD, WHITE, EA
MESSAGE OR SYMBOL
0850 0711 11170 50.000 58.00000 2,900.00 60.00000 3,000.00 200.00000 10,000.00
THERMOPLASTIC, STANDARD, WHITE, EA
ARROW
0855 0711 11224 500.000 2.90000 1,450.00 3.00000 1,500.00 2.50000 1,250.00
THERMOPLASTIC, STANDARD, LF
YELLOW, SOLID, 18" FOR DIAGONAL
OR CHEVRON
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Iltem ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING
ltem Description Units PAVING, INC. CONTRACTORS, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Signing
0860 0711 11241 1.000 1,531.20000 1,531.20 1,200.00000 1,200.00 1,350.00000 1,350.00
THERMOPLASTIC, STANDARD, GM
YELLOW, 2-4 DOTTED GUIDE LINE /6-10
DOTTED EXTENSION LINE, 6"
0865 0711 14123 500.000 13.92000 6,960.00 12.00000 6,000.00 14.00000 7,000.00
THERMOPLASTIC, PREFORMED, LF
WHITE, SOLID, 12" FOR CROSSWALK
0870 0711 14125 500.000 27.84000 13,920.00 29.00000 14,500.00 25.00000 12,500.00
THERMOPLASTIC, PREFORMED, LF
WHITE, SOLID, 24" FOR CROSSWALK
0875 0711 14160 10.000 348.00000 3,480.00 350.00000 3,500.00 500.00000 5,000.00
THERMOPLASTIC, PREFORMED, EA
WHITE, MESSAGE
0880 0711 14170 10.000 232.00000 2,320.00 150.00000 1,500.00 275.00000 2,750.00
THERMOPLASTIC, PREFORMED, EA
WHITE, ARROWS
0885 0711 14660 10.000 580.00000 5,800.00 3,900.00000 39,000.00 3,800.00000 38,000.00
THERMOPLASTIC, PREFORMED, MULTI EA
COLOR ROUTE SHIELD
0890 0711 15101 1.000 6,124.80000 6,124.80 5,600.00000 5,600.00 6,000.00000 6,000.00
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES WHITE,
SOLID, 6"
0895 0711 15102 1.000 6,960.00000 6,960.00 7,900.00000 7,900.00 7,000.00000 7,000.00
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES, WHITE,
SOLID, 8"
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Iltem ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING
ltem Description Units PAVING, INC. CONTRACTORS, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Signing
0900 0711 15131 1.000 1,531.20000 1,531.20 1,600.00000 1,600.00 1,600.00000 1,600.00
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES, WHITE,
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0905 0711 15201 1.000 4,988.00000 4,988.00 5,500.00000 5,500.00 5,200.00000 5,200.00
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES,
YELLOW, SOLID, 6"
0910 0711 15202 1.000 6,844.00000 6,844.00 7,200.00000 7,200.00 7,000.00000 7,000.00
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES
YELLOW, SOLID, 8"
0915 0711 15231 1.000 2,900.00000 2,900.00 1,500.00000 1,500.00 1,600.00000 1,600.00
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES,
YELLOW, SKIP, 6"
0920 0711 16101 3.000 6,124.80000 18,374.40 4,600.00000 13,800.00 4,200.00000 12,600.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, WHITE, SOLID, 6"
0925 0711 16102 1.000 6,960.00000 6,960.00 6,000.00000 6,000.00 5,600.00000 5,600.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, WHITE, SOLID, 8"
0930 0711 16131 3.000 1,763.20000 5,289.60 1,300.00000 3,900.00 1,350.00000 4,050.00
THERMOPLASTIC, OTHER SURFACES, GM
WHITE, SKIP, 6",10-30 SKIP OR 3-9
LANE DROP
0935 0711 16201 3.000 4,872.00000 14,616.00 4,600.00000 13,800.00 4,200.00000 12,600.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, YELLOW, SOLID, 6"
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33

Line No / Iltem ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING

ltem Description Units PAVING, INC. CONTRACTORS, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0002 Signing
0940 0711 16202 1.000 6,148.00000 6,148.00 5,900.00000 5,900.00 5,600.00000 5,600.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, YELLOW, SOLID, 8"
0945 0711 16231 1.000 2,204.00000 2,204.00 1,100.00000 1,100.00 1,350.00000 1,350.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, YELLOW, SKIP, 6"
0950 0711 17 2,000.000 4.06000 8,120.00 9.00000 18,000.00 5.00000 10,000.00
THERMOPLASTIC, REMOVE EXISTING SF
THERMOPLASTIC PAVEMENT
MARKINGS
0002 Signing Section Totals: $1,101,027.00 $969,506.00 $1,259,900.00
SECTION: 0003 Lighting

0955 0630 211 2,000.000 6.38000 12,760.00 8.00000 16,000.00 8.50000 17,000.00
CONDUIT, FURNISH & INSTALL, OPEN LF
TRENCH
0960 0630 212 2,000.000 17.98000 35,960.00 20.00000 40,000.00 19.00000 38,000.00
CONDUIT, FURNISH & INSTALL, LF
DIRECTIONAL BORE
0965 0630 214 1,500.000 14.50000 21,750.00 24.00000 36,000.00 16.00000 24,000.00
CONDUIT, FURNISH & INSTALL, LF
ABOVEGROUND
0970 0630 2 15 1,500.000 39.44000 59,160.00 21.00000 31,500.00 40.00000 60,000.00
CONDUIT, FURNISH & INSTALL, BRIDGE LF

MOUNT
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33

Line No / Iltem ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING

ltem Description Units PAVING, INC. CONTRACTORS, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0003 Lighting

0975 0635 211 40.000 580.00000 23,200.00 500.00000 20,000.00 1,000.00000 40,000.00
PULL & SPLICE BOX, F&l, 13" x 24" EA
COVER SIZE
0980 0635 212 16.000 1,051.54000 16,824.64 1,000.00000 16,000.00 1,600.00000 25,600.00
PULL & SPLICE BOX, F&l, 24" X 36" EA
COVER SIZE
0985 0635 311 16.000 449.50000 7,192.00 500.00000 8,000.00 700.00000 11,200.00
JUNCTION BOX, FURNISH & INSTALL, EA
AERIAL
0990 0635 312 16.000 527.80000 8,444.80 600.00000 9,600.00 800.00000 12,800.00
JUNCTION BOX, FURNISH & INSTALL, EA
MOUNTED
0995 0715 112 7,000.000 1.85600 12,992.00 2.50000 17,500.00 2.50000 17,500.00
LIGHTING CONDUCTORS, F&l, LF
INSULATED, NO.8 - 6
1000 0715 113 7,000.000 2.20400 15,428.00 2.75000 19,250.00 2.70000 18,900.00
LIGHTING CONDUCTORS, F&l, LF
INSULATED, NO 4 TO NO 2
1005 0715 4112 16.000 5,434.60000 86,953.60 4,900.00000 78,400.00 5,700.00000 91,200.00
LIGHT POLE COMPLETE, F&l, WIND EA
SPEED 150, POLE - 45’
1010 0715 711 16.000 9,285.80000 148,572.80 10,000.00000 160,000.00 9,600.00000 153,600.00
LOAD CENTER, F&l, SECONDARY EA
VOLTAGE
1015 0715 11111 16.000 959.32000 15,349.12 750.00000 12,000.00 1,300.00000 20,800.00
LUMINAIRE, F&l, ROADWAY, COBRA EA
HEAD
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Iltem ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING
ltem Description Units PAVING, INC. CONTRACTORS, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0003 Lighting
1020 0715500 1 16.000 1,921.54000 30,744.64 1,900.00000 30,400.00 2,100.00000 33,600.00
POLE CABLE DISTRIBUTION SYSTEM, EA
CONVENTIONAL
0003 Lighting Section Totals: $495,331.60 $494,650.00 $564,200.00
SECTION: 0004 Signalization
1025 0630 211 6,000.000 6.38000 38,280.00 8.00000 48,000.00 8.00000 48,000.00
CONDUIT, FURNISH & INSTALL, OPEN LF
TRENCH
1030 0630 212 2,000.000 17.98000 35,960.00 20.00000 40,000.00 18.00000 36,000.00
CONDUIT, FURNISH & INSTALL, LF
DIRECTIONAL BORE
1035 0630 214 500.000 14.50000 7,250.00 24.00000 12,000.00 16.00000 8,000.00
CONDUIT, FURNISH & INSTALL, LF
ABOVEGROUND
1040 0630 2 15 500.000 39.44000 19,720.00 25.00000 12,500.00 40.00000 20,000.00
CONDUIT, FURNISH & INSTALL, BRIDGE LF
MOUNT
1045 0632 7 1 4.000 5,800.00000 23,200.00 4,000.00000 16,000.00 7,000.00000 28,000.00
SIGNAL CABLE- NEW OR Pl
RECONSTRUCTED INTERSECTION,
FURNISH & INSTALL
1050 0632 7 2 1,200.000 5.80000 6,960.00 2.50000 3,000.00 8.00000 9,600.00
SIGNAL CABLE- LF

REPAIR/REPLACE/OTHER, FURNISH &
INSTALL
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Iltem ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING
ltem Description Units PAVING, INC. CONTRACTORS, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
1055 0632 7 6 20.000 522.00000 10,440.00 850.00000 17,000.00 700.00000 14,000.00
SIGNAL CABLE, REMOVE- Pl
INTERSECTION
1060 0632 7 7 600.000 0.46400 278.40 3.00000 1,800.00 1.50000 900.00
SIGNAL CABLE, REMOVE- OUTSIDE OF LF
INTERSECTION
1065 0634 4153 2.000 4,831.40000 9,662.80 5,300.00000 10,600.00 6,000.00000 12,000.00
SPAN WIRE ASSEMBLY, F&l, TWO Pl
POINT, BOX OR DROP BOX
1070 0634 4600 2.000 769.08000 1,538.16 550.00000 1,100.00 950.00000 1,900.00
SPAN WIRE ASSEMBLY, REMOVE- Pl
POLES REMAIN
1075 0635 211 100.000 652.50000 65,250.00 500.00000 50,000.00 1,500.00000 150,000.00
PULL & SPLICE BOX, F&l, 13" x 24" EA
COVER SIZE
1080 0635 212 8.000 1,189.00000 9,512.00 1,000.00000 8,000.00 1,600.00000 12,800.00
PULL & SPLICE BOX, F&l, 24" X 36" EA
COVER SIZE
1085 0635 311 8.000 449.50000 3,596.00 500.00000 4,000.00 800.00000 6,400.00
JUNCTION BOX, FURNISH & INSTALL, EA
AERIAL
1090 0635 312 8.000 527.80000 4,222.40 600.00000 4,800.00 850.00000 6,800.00
JUNCTION BOX, FURNISH & INSTALL, EA
MOUNTED
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Iltem ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING
ltem Description Units PAVING, INC. CONTRACTORS, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
1095 0639 1111 2.000 2,209.80000 4,419.60 1,900.00000 3,800.00 2,600.00000 5,200.00
ELECTRICAL POWER SERVICE, Fé&l, AS
OVERHEAD, METER FURNISHED BY
POWER COMPANY
1100 0639 1113 2.000 2,499.80000 4,999.60 1,800.00000 3,600.00 2,800.00000 5,600.00
ELECTRICAL POWER SERVICE, F&l, AS
OVERHEAD METER NOT REQUIRED
1105 0639 1123 2.000 3,361.68000 6,723.36 2,100.00000 4,200.00 3,600.00000 7,200.00
ELECTRICAL POWER SERVICE, Fé&l, AS
UNDERGROUND, METER NOT
REQUIRED
1110 0639 2 1 800.000 5.22000 4,176.00 2.75000 2,200.00 7.50000 6,000.00
ELECTRICAL SERVICE WIRE, FURNISH LF
& INSTALL
1115 0639 2 6 800.000 0.23200 185.60 1.00000 800.00 1.20000 960.00
ELECTRICAL SERVICE WIRE, REMOVE LF
1120 0639 311 8.000 1,508.00000 12,064.00 2,000.00000 16,000.00 1,700.00000 13,600.00
ELECTRICAL SERVICE DISCONNECT, EA
F&l, POLE MOUNT
1125 0641 212 4.000 2,001.00000 8,004.00 1,500.00000 6,000.00 2,200.00000 8,800.00
PRESTRESSED CONCRETE POLE, F&l, EA
TYPE P-ll SERVICE POLE
1130 0646 111 30.000 1,256.86000 37,705.80 1,200.00000 36,000.00 1,500.00000 45,000.00
ALUMINUM SIGNALS POLE, PEDESTAL EA
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Iltem ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING
ltem Description Units PAVING, INC. CONTRACTORS, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 0004 Signalization
1135 0646 130 10.000 575.94000 5,759.40 900.00000 9,000.00 800.00000 8,000.00
ALUMINUM SIGNALS POLE, INSTALL EA
1140 0646 140 4.000 705.86000 2,823.44 800.00000 3,200.00 900.00000 3,600.00
ALUMINUM SIGNALS POLE, RELOCATE EA
1145 0646 160 16.000 121.80000 1,948.80 275.00000 4,400.00 450.00000 7,200.00
ALUMINUM SIGNALS POLE, REMOVE EA
1150 0649 31101 2.000 29,870.00000 59,740.00 32,000.00000 64,000.00 31,000.00000 62,000.00
STEEL MAST ARM,F&I, WIND SPEED- EA
150,SINGLE ARM, W/0 LUMINAIRE-36
1155 0649 31102 2.000 33,379.00000 66,758.00 35,000.00000 70,000.00 37,000.00000 74,000.00
MAST ARM,F&l, WIND SPEED- EA
150,SINGLE ARM,W/0 LUMINAIRE-46
1160 0649 31103 2.000 41,760.00000 83,520.00 43,000.00000 86,000.00 45,000.00000 90,000.00
MAST ARM,F&I, WIND SPEED-150, EA
SINGLE ARM,W/0 LUMINAIRE-60
1165 0649 31104 2.000 44,486.00000 88,972.00 45,000.00000 90,000.00 47,000.00000 94,000.00
MAST ARM,F&l, WIND SPEED- EA
150,SINGLE ARM,W/0 LUMINAIRE-70.5
1170 0649 31105 2.000 47,229.40000 94,458.80 46,000.00000 92,000.00 50,000.00000 100,000.00
MAST ARM,F&I, WIND SPEED- EA
150,SINGLE ARM,W/0 LUMINAIRE-78
1175 0649 36300 2.000 1,583.40000 3,166.80 2,000.00000 4,000.00 1,800.00000 3,600.00
MAST ARM, REMOVE SHALLOW EA
FOUNDATION, BOLT ON ATTACHMENT
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Iltem ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING
ltem Description Units PAVING, INC. CONTRACTORS, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 0004 Signalization
1180 0649 36500 2.000 2,685.98000 5,371.96 8,000.00000 16,000.00 3,000.00000 6,000.00
MAST ARM, REMOVE DEEP/COMPLETE EA
FOUNDATION, BOLT ON ATTACHMENT
1185 0650 111 4.000 560.86000 2,243.44 900.00000 3,600.00 800.00000 3,200.00
TRAFFIC SIGNAL, FURNISH & INSTALL AS
ALUMINUM, 1 SECTION, 1 WAY
1190 0650 114 24.000 1,102.00000 26,448.00 1,200.00000 28,800.00 1,600.00000 38,400.00
TRAFFIC SIGNAL, FURNISH & INSTALL AS
ALUMINUM, 3 SECTION, 1 WAY
1195 0650 116 8.000 1,283.54000 10,268.32 1,400.00000 11,200.00 1,600.00000 12,800.00
TRAFFIC SIGNAL, FURNISH & INSTALL AS
ALUMINUM, 4 SECTION, 1 WAY
1200 0650 118 16.000 1,508.58000 24,137.28 1,400.00000 22,400.00 1,700.00000 27,200.00
TRAFFIC SIGNAL, FURNISH & INSTALL AS
ALUMINUM, 5 SECTION STRAIGHT, 1
WAY
1205 0650 144 2.000 4,941.60000 9,883.20 5,000.00000 10,000.00 5,000.00000 10,000.00
TRAFFIC SIGNAL, FURNISH & INSTALL AS
PROGRAMMABLE, 3 SECTION, 1 WAY
1210 0650 160 8.000 121.80000 974.40 250.00000 2,000.00 400.00000 3,200.00
TRAFFIC SIGNAL, REMOVE- POLES TO AS
REMAIN
1215 0650 170 16.000 435.00000 6,960.00 550.00000 8,800.00 700.00000 11,200.00
TRAFFIC SIGNAL, RELOCATE- AS

INCLUDES REMOVAL AND
REINSTALLATION
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Iltem ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING
ltem Description Units PAVING, INC. CONTRACTORS, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
1220 0650 2102 8.000 145.00000 1,160.00 200.00000 1,600.00 400.00000 3,200.00
VEHICULAR SIGNAL AUXILIARIES, EA
REPAIR/REPLACE/RETROFIT- FURNISH
& INSTALL, BACKPLATE- BLACK WITH
REFLECT BORDER
1225 0650 2105 8.000 52.20000 417.60 125.00000 1,000.00 300.00000 2,400.00
VEHICULAR SIGNAL AUXILIARIES, EA
REPAIR/REPLACE/RETROFIT- FURNISH
& INSTALL, TUNNEL VISOR
1230 0650 2108 8.000 174.00000 1,392.00 500.00000 4,000.00 450.00000 3,600.00
VEHICULAR SIGNAL AUXILIARIES, EA
REPAIR/REPLACE/RETROFIT- FURNISH
& INSTALL, ADD SECTION TO EXISTING
SIGNAL ASSEMBLY
1235 0653 111 40.000 986.00000 39,440.00 1,150.00000 46,000.00 1,300.00000 52,000.00
PEDESTRIAN SIGNAL, FURNISH & AS
INSTALL LED COUNTDOWN, 1 WAY
1240 0653 112 8.000 1,177.40000 9,419.20 1,450.00000 11,600.00 1,500.00000 12,000.00
PEDESTRIAN SIGNAL, FURNISH & AS
INSTALL LED COUNTDOWN, 2 WAYS
1245 0653 160 16.000 121.80000 1,948.80 100.00000 1,600.00 450.00000 7,200.00
PEDESTRIAN SIGNAL, REMOVE PED AS
SIGNAL- POLE/PEDESTAL TO REMAIN
1250 0654 211 4.000 9,198.22000 36,792.88 4,700.00000 18,800.00 9,800.00000 39,200.00
RECTANGULAR RAPID FLASHING AS
BEACON, FURNISH & INSTALL- AC
POWERED, COMPLETE ASSEMBLY-
SINGLE DIRECTION
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Iltem ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING
ltem Description Units PAVING, INC. CONTRACTORS, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 0004 Signalization
1255 0654 221 2.000 10,434.20000 20,868.40 5,200.00000 10,400.00 9,800.00000 19,600.00
RECTANGULAR RAPID FLASHING AS
BEACON, FURNISH & INSTALL- SOLAR
POWERED, COMPLETE ASSEMBLY-
SINGLE DIRECTION
1260 0654 2 22 2.000 11,907.40000 23,814.80 6,300.00000 12,600.00 12,000.00000 24,000.00
RECTANGULAR RAPID FLASHING AS
BEACON, FURNISH & INSTALL- SOLAR
POWERED, COMPLETE ASSEMBLY-
BACK TO BACK
1265 0659 1101 12.000 272.60000 3,271.20 750.00000 9,000.00 600.00000 7,200.00
MOUNTING ASSEMBLY, EA
REPAIR/REPLACE/RETRO- FURNISH &
INSTALL, MAST ARM MOUNTING
ASSEMBLY
1270 0659 1102 12.000 272.60000 3,271.20 800.00000 9,600.00 600.00000 7,200.00
MOUNTING ASSEMBLY, EA
REPAIR/REPLACE/RETRO- FURNISH &
INSTALL, SPAN WIRE MOUNTING
ASSEMBLY
1275 0660 1109 12.000 348.00000 4,176.00 300.00000 3,600.00 750.00000 9,000.00
LOOP DETECTOR INDUCTIVE, F&l, EA
TYPE 9
1280 0660 1600 4.000 121.80000 487.20 190.00000 760.00 400.00000 1,600.00
LOOP DETECTOR INDUCTIVE, EA
REMOVE- CABINET TO REMAIN
1285 0660 2101 80.000 928.00000 74,240.00 1,300.00000 104,000.00 1,300.00000 104,000.00

LOOP ASSEMBLY- F&l, TYPE A AS
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Iltem ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING
ltem Description Units PAVING, INC. CONTRACTORS, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 0004 Signalization
1290 0660 2106 40.000 1,102.00000 44,080.00 1,000.00000 40,000.00 1,400.00000 56,000.00
LOOP ASSEMBLY, F&l, TYPE F AS
1295 0665 111 16.000 319.00000 5,104.00 200.00000 3,200.00 500.00000 8,000.00
PEDESTRIAN DETECTOR, FURNISH & EA
INSTALL, STANDARD
1300 0665 112 36.000 2,233.00000 80,388.00 1,800.00000 64,800.00 2,400.00000 86,400.00
PEDESTRIAN DETECTOR, FURNISH & EA
INSTALL, ACCESSIBLE
1305 0665 140 16.000 118.32000 1,893.12 200.00000 3,200.00 300.00000 4,800.00
PEDESTRIAN DETECTOR, RELOCATE EA
1310 0665 160 40.000 60.90000 2,436.00 50.00000 2,000.00 200.00000 8,000.00
PEDESTRIAN DETECTOR, REMOVE- EA
POLE/PEDESTAL TO REMAIN
1315 0670 4 1 16.000 1,738.26000 27,812.16 2,300.00000 36,800.00 2,000.00000 32,000.00
INTERSECTION CONTROL BEACON AS
CONTROLLER ASSEMBLY, FURNISH &
INSTALL
1320 0670 5120 2.000 26,129.00000 52,258.00 28,000.00000 56,000.00 27,000.00000 54,000.00
TRAFFIC CONTROLLER ASSEMBLY, AS
F&l, 170
1325 0670 5300 2.000 3,550.18000 7,100.36 3,778.00000 7,556.00 3,600.00000 7,200.00
TRAFFIC CONTROLLER ASSEMBLY, AS

INSTALL
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Iltem ID Alternate Quantity (1) H & J ASPHALT, INC. (2) WEEKLEY ASPHALT (3) HALLEY ENGINEERING
ltem Description Units PAVING, INC. CONTRACTORS, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
1330 0670 5400 2.000 2,577.52000 5,155.04 1,500.00000 3,000.00 2,800.00000 5,600.00
TRAFFIC CONTROLLER ASSEMBLY, AS
MODIFY
1335 0670 5600 2.000 662.94000 1,325.88 1,300.00000 2,600.00 900.00000 1,800.00
TRAFFIC CONTROLLER ASSEMBLY, AS
REMOVE CONTROLLER WITH CABINET
1340 0700 521 8.000 4,051.30000 32,410.40 3,100.00000 24,800.00 4,000.00000 32,000.00
INTERNALLY ILLUMINATED SIGN, EA
FURNISH & INSTALL OVERHEAD
MOUNT, UP TO 12 SF
1345 0700 550 4.000 1,339.80000 5,359.20 1,500.00000 6,000.00 1,500.00000 6,000.00
INTERNALLY ILLUMINATED SIGN, EA
RELOCATE
1350 0700 560 4.000 435.00000 1,740.00 300.00000 1,200.00 600.00000 2,400.00
INTERNALLY ILLUMINATED SIGN, EA
REMOVE
0004 Signalization Section Totals: $1,295,343.00 $1,312,516.00 $1,597,560.00
Contract Grand Totals: $4,897,115.86 $5,309,062.00 6,221,850.00
Line No / Item ID Alternate Quantity (4) JVA ENGINEERING
Item Description Units CONTRACTOR, INC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Item ID Alternate Quantity (4) JVA ENGINEERING
Item Description Units CONTRACTOR, INC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0005 0102 14 400.000 65.00000 26,000.00
TRAFFIC CONTROL OFFICER HR
0010 0102 60 3,000.000 1.00000 3,000.00
WORK ZONE SIGN ED
0015 0102 62 200.000 2.00000 400.00
BARRIER MOUNTED WORK ZONE ED
SIGN- INDEX 11871
0020 0102 71 11 200.000 40.00000 8,000.00
BARRIER WALL, TEMPORARY, F&l, LF
CONCRETE
0025 01027112 200.000 40.00000 8,000.00
BARRIER WALL, TEMPORARY, F&l, LF
WATERFILLED
0030 0102 71 13 200.000 40.00000 8,000.00
BARRIER WALL, TEMPORARY, F&l, LOW LF
PROFILE, CONCRETE
0035 0102 71 14 500.000 40.00000 20,000.00
BARRIER WALL, TEMPORARY, F&l, LF
TYPE K
0040 010274 1 10,000.000 1.00000 10,000.00
CHANNELIZING DEVICE- TYPES |, Il, DI, ED
VP, DRUM, OR LCD
0045 010274 2 100.000 3.00000 300.00
CHANNELIZING DEVICE, TYPE I, 6' ED
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Item ID Alternate Quantity (4) JVA ENGINEERING
Item Description Units CONTRACTOR, INC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0050 0102 74 6 2,000.000 2.00000 4,000.00
CHANNELIZING DEVICE- PEDESTRIAN ED
LCD (LONGITUDINAL CHANNELIZING
DEVICE)
0055 0102 76 350.000 20.00000 7,000.00
ARROW BOARD / ADVANCE WARNING ED
ARROW PANEL
0060 0102 78 200.000 8.00000 1,600.00
TEMPORARY RETROREFLECTIVE EA
PAVEMENT MARKER
0065 010289 1 10.000 3,300.00000 33,000.00
TEMPORARY CRASH CUSHION, LO
REDIRECTIVE OPTION
0070 0102 99 30.000 50.00000 1,500.00
PORTABLE CHANGEABLE MESSAGE ED
SIGN, TEMPORARY
0075 0102104 2,500.000 11.00000 27,500.00
TEMPORARY SIGNALIZATION AND ED
MAINTENANCE, INTERSECTION
0080 0102107 1 1,500.000 11.00000 16,500.00
TEMPORARY TRAFFIC DETECTION ED
AND MAINTENANCE, INTERSECTION
0085 0102150 2 150.000 18.00000 2,700.00
RADAR SPEED DISPLAY UNIT ED
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Item ID Alternate Quantity (4) JVA ENGINEERING
Item Description Units CONTRACTOR, INC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0090 0104 18 20.000 100.00000 2,000.00
INLET PROTECTION SYSTEM EA
0095 0110 4 1 1,000.000 25.00000 25,000.00
REMOVAL OF EXISTING CONCRETE SF
SIDEWALK - FOR PUSH
BUTTON/MAINTENANCE CONTRACTS
ONLY
0100 0120 1 450.000 45.00000 20,250.00
REGULAR EXCAVATION CY
0105 0120 6 150.000 32.00000 4,800.00
EMBANKMENT CcYy
0110 0121 70 200.000 160.00000 32,000.00
FLOWABLE FILL CY
0115 0160 4 1,000.000 20.00000 20,000.00
TYPE B STABILIZATION SY
0120 0162 111 1,000.000 12.00000 12,000.00
PREPARED SOIL LAYER, FINISH SOIL SY
LAYER, 6"
0125 0285709 2,000.000 50.00000 100,000.00
OPTIONAL BASE, BASE GROUP 09 SY
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Item ID Alternate Quantity (4) JVA ENGINEERING
Item Description Units CONTRACTOR, INC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0130 0285715 1,000.000 70.00000 70,000.00
OPTIONAL BASE, BASE GROUP 15 SY
0135 032770 1 7,000.000 10.50000 73,500.00
MILLING EXIST ASPH PAVT, 1" AVG SY
DEPTH
0140 032770 5 1,000.000 18.00000 18,000.00
MILLING EXIST ASPH PAVT, 2" AVG SY
DEPTH
0145 032770 6 3,000.000 15.00000 45,000.00
MILLING EXIST ASPH PAVT, 1 1/2" AVG SY
DEPTH
0150 0327 70 19 500.000 9.00000 4,500.00
MILLING EXIST ASPH PAVT, 3/4" AVG SY
DEPTH
0155 0334 113 800.000 370.00000 296,000.00
SUPERPAVE ASPHALTIC CONC, TN
TRAFFIC C
0160 0334 114 300.000 370.00000 111,000.00
SUPERPAVE ASPHALTIC CONC, TN
TRAFFIC D
0165 0337 724 100.000 470.00000 47,000.00
ASPHALT CONCRETE FRICTION TN
COURSE, FC-5, PG 76-22, ARB
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Item ID Alternate Quantity (4) JVA ENGINEERING
Item Description Units CONTRACTOR, INC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0170 0337 742 1,000.000 470.00000 470,000.00
ASPHALT CONCRETE FRICTION TN
COURSE, TRAFFIC C, FC-9.5, PG 76-22,
PMA
0175 0337 745 500.000 470.00000 235,000.00
ASPHALT CONCRETE FRICTION TN
COURSE, TRAFFIC D, FC-12.5, PG 76-22,
PMA
0180 0337 774 500.000 470.00000 235,000.00
ASPHALT CONCRETE FRICTION TN
COURSE, TRAFFIC C, FC-12.5, PG 76-22,
ARB
0185 0339 1 300.000 450.00000 135,000.00
MISCELLANEOUS ASPHALT PAVEMENT TN
0190 0400 011 60.000 895.00000 53,700.00
CONCRETE CLASS NS, GRAVITY WALL CYy
0195 0425 1351 2.000 7,000.00000 14,000.00
INLETS, CURB, TYPE P-5, <10’ EA
0200 0425 1355 2.000 5,500.00000 11,000.00
INLETS, CURB, TYPE P-5, PARTIAL EA
0205 0425 1359 2.000 7,000.00000 14,000.00
INLETS, CURB, TYPE P-5, MODIFY EA
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Item ID Alternate Quantity (4) JVA ENGINEERING
Item Description Units CONTRACTOR, INC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0210 0425 1361 2.000 8,500.00000 17,000.00
INLETS, CURB, TYPE P-6, <10’ EA
0215 0425 1365 2.000 6,400.00000 12,800.00
INLETS, CURB, TYPE P-6, PARTIAL EA
0220 0425 1369 2.000 7,900.00000 15,800.00
INLETS, CURB, TYPE P-6, MODIFY EA
0225 0425 1501 2.000 7,000.00000 14,000.00
INLETS, DT BOT, TYPE A, <10’ EA
0230 0425 1521 2.000 4,900.00000 9,800.00
INLETS, DT BOT, TYPE C,<10' EA
0235 0425 1541 2.000 7,000.00000 14,000.00
INLETS, DT BOT, TYPE D, <10’ EA
0240 0425 1549 2.000 5,500.00000 11,000.00
INLETS, DT BOT, TYPE D, MODIFY EA
0245 0425 1561 2.000 7,500.00000 15,000.00
INLETS, DT BOT, TYPE F, <10 EA
0250 0425 1569 2.000 7,900.00000 15,800.00
INLETS, DITCH BOTTOM, TYPE F, EA
MODIFY
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Item ID Alternate Quantity (4) JVA ENGINEERING
Item Description Units CONTRACTOR, INC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0255 0425 1571 2.000 9,400.00000 18,800.00
INLETS, DITCH BOTTOM, TYPE G, <10’ EA
0260 0425 5 20.000 900.00000 18,000.00
MANHOLE, ADJUST EA
0265 0425 6 40.000 600.00000 24,000.00
VALVE BOXES, ADJUST EA
0270 0430175118 250.000 180.00000 45,000.00
PIPE CULVERT,OPTIONAL LF
MATERIAL,ROUND, 18"S/CD
0275 0430175124 250.000 210.00000 52,500.00
PIPE CULVERT,OPTIONAL LF
MATERIAL,ROUND, 24"S/CD
0280 0430175136 250.000 300.00000 75,000.00
PIPE CULVERT, OPT MATERIAL, LF
ROUND, 36"S/CD
0285 0443 70 3 250.000 220.00000 55,000.00
FRENCH DRAIN, 18" LF
0290 0443 70 4 250.000 330.00000 82,500.00
FRENCH DRAIN, 24" LF
0295 051511 500.000 125.00000 62,500.00
PIPE HANDRAIL - GUIDERAIL, STEEL LF
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Item ID Alternate Quantity (4) JVA ENGINEERING
Item Description Units CONTRACTOR, INC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0300 0520 110 2,000.000 40.00000 80,000.00
CONCRETE CURB & GUTTER, TYPE F LF
0305 0520 2 4 1,000.000 30.00000 30,000.00
CONCRETE CURB, TYPE D LF
0310 0520 512 250.000 90.00000 22,500.00
TRAFFIC SEPARATOR CONCRETE- LF
TYPE I, 6 WIDE
0315 0520 541 500.000 70.00000 35,000.00
TRAFFIC SEPARATOR CONCRETE- LF
TYPE IV, 4 WIDE
0320 0520 542 250.000 90.00000 22,500.00
TRAFFIC SEPARATOR CONCRETE- LF
TYPE IV, 6' WIDE
0325 0522 1 1,000.000 60.00000 60,000.00
CONCRETE SIDEWALK AND SY
DRIVEWAYS, 4" THICK
0330 0522 2 500.000 70.00000 35,000.00
CONCRETE SIDEWALK AND SY
DRIVEWAYS, 6" THICK
0335 0523 1 3 300.000 100.00000 30,000.00
PATTERNED PAVEMENT, VEHICULAR SY
AREAS- GREEN BIKE LANE
0340 0527 2 500.000 35.00000 17,500.00
DETECTABLE WARNINGS SF
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Item ID Alternate Quantity (4) JVA ENGINEERING
Item Description Units CONTRACTOR, INC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0345 0536 1 1 1,000.000 85.00000 85,000.00
GUARDRAIL -ROADWAY, GENERAL TL-3 LF
0350 0536 2 250.000 40.00000 10,000.00
GUARDRAIL- SHOP-BENT PANELS LF
0355 0536 7 25.000 800.00000 20,000.00
SPECIAL GUARDRAIL POST EA
0360 0536 8 3 2.000 4,000.00000 8,000.00
GUARDRAIL, BRIDGE ANCHORAGE EA
ASSEMBLY, RELOCATE
0365 0536 8 6 2.000 500.00000 1,000.00
GUARDRAIL, BRIDGE ANCHORAGE EA
ASSEMBLY, REMOVE
0370 0536 73 500.000 10.00000 5,000.00
GUARDRAIL REMOVAL LF
0375 0536 85 22 2.000 3,300.00000 6,600.00
GUARDRAIL END ANCHORAGE EA
ASSEMBLY- FLARED
0380 0536 85 24 2.000 3,500.00000 7,000.00
GUARDRAIL END ANCHORAGE EA
ASSEMBLY- PARALLEL
0385 0536 85 25 2.000 1,000.00000 2,000.00
GUARDRAIL END ANCHORAGE EA
ASSEMBLY- TYPE Il
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Item ID Alternate Quantity (4) JVA ENGINEERING
Item Description Units CONTRACTOR, INC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0390 0536 85 26 2.000 3,000.00000 6,000.00
GUARDRAIL END ANCHORAGE EA
ASSEMBLY- TYPE CRT
0395 0538 1 250.000 30.00000 7,500.00
GUARDRAIL RESET LF
0400 0546 71 40.000 800.00000 32,000.00
RUMBLE STRIPS PS
0405 0546 72 52 1.000 5,000.00000 5,000.00
RUMBLE STRIPS, GROUND-IN, 16" GM
CENTERLINE USED WITH RUMBLE
STRIPE
0410 0546 72 53 2.000 5,000.00000 10,000.00
RUMBLE STRIPS, GROUND-IN, 8" GM
EDGELINE USED WITH RUMBLE
STRIPE
0415 0546 72 55 2.000 5,000.00000 10,000.00
RUMBLE STRIPS, GROUND-IN, 16" GM
SHOULDER
0420 0550 10220 250.000 40.00000 10,000.00
FENCING, TYPE B, 5.1-6.0', STANDARD LF
0425 0550 60222 1.000 2,000.00000 2,000.00
FENCE GATE, TYPE B, DOUBLE, 6.1- EA
12.0' OPENING
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Item ID Alternate Quantity (4) JVA ENGINEERING
Item Description Units CONTRACTOR, INC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0430 0570 1 2 1,000.000 10.00000 10,000.00
PERFORMANCE TURF, SOD SY
0435 0710 11101 3.000 1,500.00000 4,500.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, SOLID, 6"
0440 0710 11102 1.000 1,800.00000 1,800.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, SOLID FOR
INTERCHANGE AND URBAN ISLAND, 8"
0445 0710 11123 1,000.000 2.00000 2,000.00
PAINTED PAVEMENT MARKINGS, LF
STANDARD, WHITE, SOLID FOR
CROSSWALK AND ROUNDABOUT, 12"
0450 0710 11124 1,000.000 2.50000 2,500.00
PAINTED PAVEMENT MARKINGS, LF
STANDARD, WHITE, SOLID FOR
DIAGONAL OR CHEVRON, 18"
0455 0710 11125 1,000.000 3.00000 3,000.00
PAINTED PAVEMENT MARKINGS, LF
STANDARD, WHITE, SOLID FOR STOP
LINE OR CROSSWALK, 24"
0460 0710 11131 3.000 1,500.00000 4,500.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, SKIP, 10-30 OR 3-9
SKIP, 6" WIDE
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Item ID Alternate Quantity (4) JVA ENGINEERING
Item Description Units CONTRACTOR, INC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0465 0710 11141 1.000 1,500.00000 1,500.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, 2-4 DOTTED
GUIDELINE/ 6-10 DOTTED EXTENSION,
6
0470 0710 11160 60.000 80.00000 4,800.00
PAINTED PAVEMENT MARKINGS, EA
STANDARD, WHITE, MESSAGE OR
SYMBOL
0475 0710 11170 60.000 60.00000 3,600.00
PAINTED PAVEMENT MARKINGS, EA
STANDARD, WHITE, ARROWS
0480 0710 11201 3.000 1,500.00000 4,500.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, YELLOW, SOLID, 6"
0485 0710 11202 1.000 1,800.00000 1,800.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, YELLOW, SOLID FOR
INTERCHANGE AND URBAN ISLAND, 8"
0490 0710 11224 1,000.000 2.50000 2,500.00
PAINTED PAVEMENT MARKINGS, LF
STANDARD, YELLOW, SOLID FOR
DIAGONAL OR CHEVRON, 18"
0495 0710 11231 3.000 1,500.00000 4,500.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, YELLOW, SKIP, 6"
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33

Line No / Item ID Alternate Quantity (4) JVA ENGINEERING

Item Description Units CONTRACTOR, INC

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0002 Signing
0500 0710 11241 1.000 1,500.00000 1,500.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, YELLOW, 2-4 DOTTED
GUIDELINE/6-10 DOTTED EXTENSION,
6"
0001 Roadway Section Totals: $3,397,350.00
SECTION: 0002 Signing

0505 0700 111 40.000 600.00000 24,000.00
SINGLE POST SIGN, F& GROUND AS
MOUNT, UP TO 12 SF
0510 0700 112 15.000 1,200.00000 18,000.00
SINGLE POST SIGN, F&I GROUND AS
MOUNT, 12-20 SF
0515 0700 113 2.000 1,800.00000 3,600.00
SINGLE POST SIGN, F& GROUND AS
MOUNT, 21-30 SF
0520 0700 121 12.000 1,000.00000 12,000.00
SINGLE POST SIGN, F&I BARRIER AS
MOUNT INDEX 11871 UP TO 12 SF
0525 0700 122 12.000 1,500.00000 18,000.00
SINGLE POST SIGN, F&l BARRIER AS
MOUNT INDEX 11871 12-20 SF
0530 0700 131 12.000 1,800.00000 21,600.00
SINGLE POST SIGN, F&I BRIDGE AS

MOUNT INDEX 11870, UP TO 12 SF
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33

Line No / Item ID Alternate Quantity (4) JVA ENGINEERING

Item Description Units CONTRACTOR, INC

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0002 Signing

0535 0700 132 12.000 1,500.00000 18,000.00
SINGLE POST SIGN, F&l BRIDGE AS
MOUNT INDEX 11870, 12-20 SF
0540 0700 150 10.000 350.00000 3,500.00
SINGLE POST SIGN, RELOCATE AS
0545 0700 160 10.000 100.00000 1,000.00
SINGLE POST SIGN, REMOVE AS
0550 0700 211 2.000 4,000.00000 8,000.00
MULTI- POST SIGN, F&l GROUND AS
MOUNT, UP TO 12 SF
0555 0700 212 1.000 4,500.00000 4,500.00
MULTI- POST SIGN, F& GROUND AS
MOUNT, 12-20 SF
0560 0700 213 1.000 5,500.00000 5,500.00
MULTI- POST SIGN, F&l GROUND AS
MOUNT, 21-30 SF
0565 0700 214 1.000 5,500.00000 5,500.00
MULTI- POST SIGN, F& GROUND AS
MOUNT, 31-50 SF
0570 0700 2 15 4.000 7,000.00000 28,000.00
MULTI- POST SIGN, F&l GROUND AS
MOUNT, 51-100 SF
0575 0700 250 4.000 3,500.00000 14,000.00
MULTI- POST SIGN, F& GROUND AS
MOUNT, RELOCATE




FDDT:E 5 Florida Department of Transportation 09/12/2016
I — RS

Tabulation of Bids Page 49 of 68

Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
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() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0002 Signing

0580 0700 260 4.000 500.00000 2,000.00
MULTI- POST SIGN, REMOVE AS
0585 0700 3101 10.000 600.00000 6,000.00
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, UP TO 12 SF
0590 0700 3102 3.000 1,000.00000 3,000.00
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, 12-20 SF
0595 0700 3103 2.000 2,500.00000 5,000.00
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, 21-30 SF
0600 0700 3104 2.000 3,000.00000 6,000.00
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, 31-50 SF
0605 0700 3105 2.000 6,000.00000 12,000.00
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, 51-100 SF
0610 0700 3106 3.000 12,000.00000 36,000.00
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, 101-200 SF
0615 0700 3107 3.000 15,000.00000 45,000.00
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, 201-300 SF
0620 0700 3108 3.000 20,000.00000 60,000.00
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, 301-400 SF
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SECTION: 0002 Signing

0625 0700 3201 6.000 600.00000 3,600.00
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, UP TO 12 SF
0630 0700 3202 2.000 1,000.00000 2,000.00
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 12-20 SF
0635 0700 3203 2.000 2,500.00000 5,000.00
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 21-30 SF
0640 0700 3204 2.000 3,000.00000 6,000.00
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 31-50 SF
0645 0700 3205 2.000 6,000.00000 12,000.00
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 51-100 SF
0650 0700 3206 3.000 12,000.00000 36,000.00
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 101-200 SF
0655 0700 3207 3.000 15,000.00000 45,000.00
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 201-300 SF
0660 0700 3501 2.000 105.00000 210.00
SIGN PANEL, RELOCATE, UP TO 12 SF EA
0665 0700 3502 2.000 326.00000 652.00
SIGN PANEL, RELOCATE, 12-20 SF EA
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0670 0700 3503 2.000 500.00000 1,000.00
SIGN PANEL, RELOCATE, 21-30 SF EA
0675 0700 3504 2.000 880.00000 1,760.00
SIGN PANEL, RELOCATE, 31-50 SF EA
0680 0700 3506 2.000 1,845.00000 3,690.00
SIGN PANEL, RELOCATE, 101-200 SF EA
0685 0700 3601 15.000 55.00000 825.00
SIGN PANEL, REMOVE, UP TO 12 SF EA
0690 0700 3602 2.000 110.00000 220.00
SIGN PANEL, REMOVE, 12-20 SF EA
0695 0700 3603 2.000 188.00000 376.00
SIGN PANEL, REMOVE, 21-30 SF EA
0700 0700 3604 2.000 250.00000 500.00
SIGN PANEL, REMOVE, 31-50 SF EA
0705 0700 3605 2.000 330.00000 660.00
SIGN PANEL, REMOVE, 51-100 SF EA
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SECTION: 0002 Signing
0710 0700 11131 8.000 9,040.00000 72,320.00
ELECTRONIC DISPLAY SIGN, FURNISH AS
& INSTALL GROUND MOUNT- AC
POWERED, SPEED FEEDBACK SIGN,
UP TO 12 SF
0715 0700 11132 4.000 9,600.00000 38,400.00
ELECTRONIC DISPLAY SIGN, FURNISH AS
& INSTALL GROUND MOUNT- AC
POWERED, SPEED FEEDBACK SIGN,
12-20 SF
0720 0700 11231 4.000 10,594.00000 42,376.00
ELECTRONIC DISPLAY SIGN, FURNISH AS
& INSTALL GROUND MOUNT- SOLAR
POWER, SPEED FEEDBACK, UP TO 12
SF
0725 0700 11391 5.000 11,165.00000 55,825.00
ELECTRONIC DISPLAY SIGN, FURNISH AS
& INSTALL OVERHEAD MOUNT- AC
POWERED, BLANK OUT SIGN, UP TO 12
SF
0730 0700 12 11 8.000 3,305.00000 26,440.00
SIGN BEACON, F&I GROUND MOUNT- AS
AC POWERED, ONE BEACON
0735 0700 12 12 8.000 3,994.00000 31,952.00
SIGN BEACON, F&l GROUND MOUNT- AS
AC POWERED, TWO BEACONS
0740 0700 12 21 8.000 4,642.00000 37,136.00
SIGN BEACON, F&I GROUND MOUNT- AS
SOLAR POWERED, ONE BEACON
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SECTION: 0002 Signing

0745 0700 12 22 8.000 6,374.00000 50,992.00
SIGN BEACON, F&I GROUND MOUNT- AS
SOLAR POWERED, TWO BEACONS
0750 0700 12 31 8.000 4,995.00000 39,960.00
SIGN BEACON, F&l OVERHEAD MOUNT, AS
ONE BEACON
0755 0700 12 32 8.000 5,728.00000 45,824.00
SIGN BEACON, F&lI OVERHEAD MOUNT, AS
TWO BEACONS
0760 0700 12 50 4.000 665.00000 2,660.00
SIGN BEACON, RELOCATE BEACON- AS
SIGN TO REMAIN
0765 0700 12 60 4.000 55.00000 220.00
SIGN BEACON, REMOVE BEACON- AS
SIGN TO REMAIN
0770 0701 17101 2.000 12,000.00000 24,000.00
PROFILED GM
THERMOPLASTIC,STANDARD-
CONCRETE SURFACES, WHITE,
SOLID,6"
0775 0701 17201 2.000 12,000.00000 24,000.00
PROFILED GM
THERMOPLASTIC,STANDARD-
CONCRETE SURFACES, YELLOW,
SOLID,6"
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SECTION: 0002 Signing

0780 0701 17221 1.000 12,000.00000 12,000.00
PROFILED GM
THERMOPLASTIC,STANDARD-
CONCRETE SURFACES, YELLOW,
SKIP,6"
0785 0701 18101 1.000 12,000.00000 12,000.00
PROFILED GM
THERMOPLASTIC,STANDARD-
ASPHALT SURFACES, WHITE, SOLID,6"
0790 0701 18201 1.000 12,000.00000 12,000.00
PROFILED GM
THERMOPLASTIC,STANDARD-
ASPHALT SURFACES, YELLOW,
SOLID,6"
0795 070510 1 10.000 150.00000 1,500.00
OBJECT MARKER, TYPE 1 EA
0800 070511 1 100.000 100.00000 10,000.00
DELINEATOR, FLEXIBLE TUBULAR EA
0805 070511 4 50.000 120.00000 6,000.00
DELINEATOR, FLEXIBLE HIGH EA
PERFORMANCE 48"
0810 0706 3 800.000 6.00000 4,800.00
RETRO-REFLECTIVE PAVEMENT EA
MARKERS
0815 0710 11290 300.000 5.00000 1,500.00
PAINTED PAVEMENT MARKINGS, SF
STANDARD, YELLOW, ISLAND NOSE
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0820 0711 11102 1.000 7,000.00000 7,000.00
THERMOPLASTIC, STANDARD, WHITE, GM
SOLID, 8" FOR INTERCHANGE AND
URBAN ISLAND
0825 0711 11123 1,200.000 3.00000 3,600.00
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 12" FOR CROSSWALK AND
ROUNDABOUT
0830 0711 11124 1,000.000 3.50000 3,500.00
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 18" FOR DIAGONALS AND
CHEVRONS
0835 0711 11125 800.000 4.00000 3,200.00
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 24" FOR STOP LINE AND
CROSSWALK
0840 0711 11141 1.000 2,000.00000 2,000.00
THERMOPLASTIC, STANDARD, WHITE, GM
2-4 DOTTED GUIDELINE/ 6-10 GAP
EXTENSION, 6"
0845 0711 11160 40.000 160.00000 6,400.00
THERMOPLASTIC, STANDARD, WHITE, EA
MESSAGE OR SYMBOL
0850 0711 11170 50.000 100.00000 5,000.00
THERMOPLASTIC, STANDARD, WHITE, EA
ARROW
0855 0711 11224 500.000 3.50000 1,750.00
THERMOPLASTIC, STANDARD, LF
YELLOW, SOLID, 18" FOR DIAGONAL
OR CHEVRON
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SECTION: 0002 Signing
0860 0711 11241 1.000 2,000.00000 2,000.00
THERMOPLASTIC, STANDARD, GM
YELLOW, 2-4 DOTTED GUIDE LINE /6-10
DOTTED EXTENSION LINE, 6"
0865 0711 14123 500.000 10.00000 5,000.00
THERMOPLASTIC, PREFORMED, LF
WHITE, SOLID, 12" FOR CROSSWALK
0870 0711 14125 500.000 20.00000 10,000.00
THERMOPLASTIC, PREFORMED, LF
WHITE, SOLID, 24" FOR CROSSWALK
0875 0711 14160 10.000 350.00000 3,500.00
THERMOPLASTIC, PREFORMED, EA
WHITE, MESSAGE
0880 0711 14170 10.000 200.00000 2,000.00
THERMOPLASTIC, PREFORMED, EA
WHITE, ARROWS
0885 0711 14660 10.000 3,000.00000 30,000.00
THERMOPLASTIC, PREFORMED, MULTI EA
COLOR ROUTE SHIELD
0890 0711 15101 1.000 6,000.00000 6,000.00
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES WHITE,
SOLID, 6"
0895 0711 15102 1.000 6,000.00000 6,000.00
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES, WHITE,
SOLID, 8"
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0900 0711 15131 1.000 6,000.00000 6,000.00
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES, WHITE,
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0905 0711 15201 1.000 6,000.00000 6,000.00
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES,
YELLOW, SOLID, 6"
0910 0711 15202 1.000 6,000.00000 6,000.00
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES
YELLOW, SOLID, 8"
0915 0711 15231 1.000 6,000.00000 6,000.00
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES,
YELLOW, SKIP, 6"
0920 0711 16101 3.000 7,500.00000 22,500.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, WHITE, SOLID, 6"
0925 0711 16102 1.000 7,500.00000 7,500.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, WHITE, SOLID, 8"
0930 0711 16131 3.000 7,500.00000 22,500.00
THERMOPLASTIC, OTHER SURFACES, GM
WHITE, SKIP, 6",10-30 SKIP OR 3-9
LANE DROP
0935 0711 16201 3.000 7,500.00000 22,500.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, YELLOW, SOLID, 6"
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SECTION: 0002 Signing
0940 0711 16202 1.000 7,500.00000 7,500.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, YELLOW, SOLID, 8"
0945 0711 16231 1.000 7,500.00000 7,500.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, YELLOW, SKIP, 6"
0950 071117 2,000.000 4.00000 8,000.00
THERMOPLASTIC, REMOVE EXISTING SF
THERMOPLASTIC PAVEMENT
MARKINGS
0002 Signing Section Totals: $1,250,548.00
SECTION: 0003 Lighting
0955 0630 211 2,000.000 6.00000 12,000.00
CONDUIT, FURNISH & INSTALL, OPEN LF
TRENCH
0960 0630 212 2,000.000 17.00000 34,000.00
CONDUIT, FURNISH & INSTALL, LF
DIRECTIONAL BORE
0965 0630 214 1,500.000 14.00000 21,000.00
CONDUIT, FURNISH & INSTALL, LF
ABOVEGROUND
0970 0630 215 1,500.000 34.00000 51,000.00
CONDUIT, FURNISH & INSTALL, BRIDGE LF

MOUNT
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SECTION: 0003 Lighting

0975 0635 211 40.000 500.00000 20,000.00
PULL & SPLICE BOX, F&l, 13" x 24" EA
COVER SIZE
0980 0635 212 16.000 905.00000 14,480.00
PULL & SPLICE BOX, F&l, 24" X 36" EA
COVER SIZE
0985 0635 311 16.000 390.00000 6,240.00
JUNCTION BOX, FURNISH & INSTALL, EA
AERIAL
0990 0635 312 16.000 455.00000 7,280.00
JUNCTION BOX, FURNISH & INSTALL, EA
MOUNTED
0995 0715 112 7,000.000 1.60000 11,200.00
LIGHTING CONDUCTORS, F&l, LF
INSULATED, NO.8 - 6
1000 0715 113 7,000.000 1.90000 13,300.00
LIGHTING CONDUCTORS, F&l, LF
INSULATED, NO 4 TO NO 2
1005 0715 4112 16.000 4,685.00000 74,960.00
LIGHT POLE COMPLETE, F&l, WIND EA
SPEED 150, POLE - 45’
1010 0715 711 16.000 8,005.00000 128,080.00
LOAD CENTER, F&l, SECONDARY EA
VOLTAGE
1015 0715 11111 16.000 627.00000 10,032.00
LUMINAIRE, F&I, ROADWAY, COBRA EA
HEAD
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SECTION: 0003 Lighting
1020 0715500 1 16.000 1,656.50000 26,504.00
POLE CABLE DISTRIBUTION SYSTEM, EA
CONVENTIONAL
0003 Lighting Section Totals: $430,076.00
SECTION: 0004 Signalization
1025 0630 211 6,000.000 6.00000 36,000.00
CONDUIT, FURNISH & INSTALL, OPEN LF
TRENCH
1030 0630 212 2,000.000 17.00000 34,000.00
CONDUIT, FURNISH & INSTALL, LF
DIRECTIONAL BORE
1035 0630 2 14 500.000 14.00000 7,000.00
CONDUIT, FURNISH & INSTALL, LF
ABOVEGROUND
1040 0630 215 500.000 34.00000 17,000.00
CONDUIT, FURNISH & INSTALL, BRIDGE LF
MOUNT
1045 0632 7 1 4.000 5,000.00000 20,000.00
SIGNAL CABLE- NEW OR Pl

RECONSTRUCTED INTERSECTION,
FURNISH & INSTALL

1050 0632 7 2 1,200.000 5.00000 6,000.00

SIGNAL CABLE- LF
REPAIR/REPLACE/OTHER, FURNISH &
INSTALL
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SECTION: 0004 Signalization
1055 0632 7 6 20.000 450.00000 9,000.00
SIGNAL CABLE, REMOVE- PI
INTERSECTION
1060 0632 7 7 600.000 0.40000 240.00
SIGNAL CABLE, REMOVE- OUTSIDE OF LF
INTERSECTION
1065 0634 4153 2.000 4,165.00000 8,330.00
SPAN WIRE ASSEMBLY, F&I, TWO Pl
POINT, BOX OR DROP BOX
1070 0634 4600 2.000 663.00000 1,326.00
SPAN WIRE ASSEMBLY, REMOVE- Pl
POLES REMAIN
1075 0635 211 100.000 562.00000 56,200.00
PULL & SPLICE BOX, F&l, 13" x 24" EA
COVER SIZE
1080 0635 212 8.000 1,025.00000 8,200.00
PULL & SPLICE BOX, F&l, 24" X 36" EA
COVER SIZE
1085 0635 311 8.000 388.00000 3,104.00
JUNCTION BOX, FURNISH & INSTALL, EA
AERIAL
1090 0635 312 8.000 455.00000 3,640.00
JUNCTION BOX, FURNISH & INSTALL, EA
MOUNTED
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SECTION: 0004 Signalization
1095 0639 1111 2.000 1,905.00000 3,810.00
ELECTRICAL POWER SERVICE, F&l, AS
OVERHEAD, METER FURNISHED BY
POWER COMPANY
1100 0639 1113 2.000 2,155.00000 4,310.00
ELECTRICAL POWER SERVICE, F&l, AS
OVERHEAD METER NOT REQUIRED
1105 0639 1123 2.000 2,898.00000 5,796.00
ELECTRICAL POWER SERVICE, F&l, AS
UNDERGROUND, METER NOT
REQUIRED
1110 0639 2 1 800.000 4.50000 3,600.00
ELECTRICAL SERVICE WIRE, FURNISH LF
& INSTALL
1115 0639 2 6 800.000 0.20000 160.00
ELECTRICAL SERVICE WIRE, REMOVE LF
1120 0639 311 8.000 1,300.00000 10,400.00
ELECTRICAL SERVICE DISCONNECT, EA
F&I, POLE MOUNT
1125 0641 212 4.000 1,725.00000 6,900.00
PRESTRESSED CONCRETE POLE, Fé&l, EA
TYPE P-ll SERVICE POLE
1130 0646 111 30.000 1,084.00000 32,520.00
ALUMINUM SIGNALS POLE, PEDESTAL EA
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SECTION: 0004 Signalization
1135 0646 130 10.000 496.00000 4,960.00
ALUMINUM SIGNALS POLE, INSTALL EA
1140 0646 140 4.000 608.00000 2,432.00
ALUMINUM SIGNALS POLE, RELOCATE EA
1145 0646 160 16.000 105.00000 1,680.00
ALUMINUM SIGNALS POLE, REMOVE EA
1150 0649 31101 2.000 29,750.00000 59,500.00
STEEL MAST ARM,F&l, WIND SPEED- EA
150,SINGLE ARM, W/0 LUMINAIRE-36
1155 0649 31102 2.000 32,775.00000 65,550.00
MAST ARM,F&I, WIND SPEED- EA
150,SINGLE ARM,W/0 LUMINAIRE-46
1160 0649 31103 2.000 40,000.00000 80,000.00
MAST ARM,F&l, WIND SPEED-150, EA
SINGLE ARM,W/0 LUMINAIRE-60
1165 0649 31104 2.000 42,350.00000 84,700.00
MAST ARM,F&I, WIND SPEED- EA
150,SINGLE ARM,W/0 LUMINAIRE-70.5
1170 0649 31105 2.000 44,715.00000 89,430.00
MAST ARM,F&l, WIND SPEED- EA
150,SINGLE ARM,W/0 LUMINAIRE-78
1175 0649 36300 2.000 1,365.00000 2,730.00
MAST ARM, REMOVE SHALLOW EA
FOUNDATION, BOLT ON ATTACHMENT
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SECTION: 0004 Signalization

1180 0649 36500 2.000 2,316.00000 4,632.00
MAST ARM, REMOVE DEEP/COMPLETE EA
FOUNDATION, BOLT ON ATTACHMENT
1185 0650 111 4.000 484.00000 1,936.00
TRAFFIC SIGNAL, FURNISH & INSTALL AS
ALUMINUM, 1 SECTION, 1 WAY
1190 0650 114 24.000 950.00000 22,800.00
TRAFFIC SIGNAL, FURNISH & INSTALL AS
ALUMINUM, 3 SECTION, 1 WAY
1195 0650 116 8.000 1,106.00000 8,848.00
TRAFFIC SIGNAL, FURNISH & INSTALL AS
ALUMINUM, 4 SECTION, 1 WAY
1200 0650 118 16.000 1,300.00000 20,800.00
TRAFFIC SIGNAL, FURNISH & INSTALL AS
ALUMINUM, 5 SECTION STRAIGHT, 1
WAY
1205 0650 144 2.000 4,260.00000 8,520.00
TRAFFIC SIGNAL, FURNISH & INSTALL AS
PROGRAMMABLE, 3 SECTION, 1 WAY
1210 0650 160 8.000 105.00000 840.00
TRAFFIC SIGNAL, REMOVE- POLES TO AS
REMAIN
1215 0650 170 16.000 375.00000 6,000.00
TRAFFIC SIGNAL, RELOCATE- AS
INCLUDES REMOVAL AND
REINSTALLATION
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SECTION: 0004 Signalization
1220 0650 2102 8.000 125.00000 1,000.00
VEHICULAR SIGNAL AUXILIARIES, EA
REPAIR/REPLACE/RETROFIT- FURNISH
& INSTALL, BACKPLATE- BLACK WITH
REFLECT BORDER
1225 0650 2105 8.000 45.00000 360.00
VEHICULAR SIGNAL AUXILIARIES, EA
REPAIR/REPLACE/RETROFIT- FURNISH
& INSTALL, TUNNEL VISOR
1230 0650 2108 8.000 150.00000 1,200.00
VEHICULAR SIGNAL AUXILIARIES, EA
REPAIR/REPLACE/RETROFIT- FURNISH
& INSTALL, ADD SECTION TO EXISTING
SIGNAL ASSEMBLY
1235 0653 111 40.000 850.00000 34,000.00
PEDESTRIAN SIGNAL, FURNISH & AS
INSTALL LED COUNTDOWN, 1 WAY
1240 0653 112 8.000 1,015.00000 8,120.00
PEDESTRIAN SIGNAL, FURNISH & AS
INSTALL LED COUNTDOWN, 2 WAYS
1245 0653 160 16.000 105.00000 1,680.00
PEDESTRIAN SIGNAL, REMOVE PED AS
SIGNAL- POLE/PEDESTAL TO REMAIN
1250 0654 211 4.000 7,930.00000 31,720.00
RECTANGULAR RAPID FLASHING AS
BEACON, FURNISH & INSTALL- AC
POWERED, COMPLETE ASSEMBLY-
SINGLE DIRECTION
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Tabulation of Bids Page 66 of 68
Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Item ID Alternate Quantity (4) JVA ENGINEERING
Item Description Units CONTRACTOR, INC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
1255 0654 221 2.000 8,995.00000 17,990.00
RECTANGULAR RAPID FLASHING AS
BEACON, FURNISH & INSTALL- SOLAR
POWERED, COMPLETE ASSEMBLY-
SINGLE DIRECTION
1260 0654 2 22 2.000 10,265.00000 20,530.00
RECTANGULAR RAPID FLASHING AS
BEACON, FURNISH & INSTALL- SOLAR
POWERED, COMPLETE ASSEMBLY-
BACK TO BACK
1265 0659 1101 12.000 235.00000 2,820.00
MOUNTING ASSEMBLY, EA
REPAIR/REPLACE/RETRO- FURNISH &
INSTALL, MAST ARM MOUNTING
ASSEMBLY
1270 0659 1102 12.000 235.00000 2,820.00
MOUNTING ASSEMBLY, EA
REPAIR/REPLACE/RETRO- FURNISH &
INSTALL, SPAN WIRE MOUNTING
ASSEMBLY
1275 0660 1109 12.000 300.00000 3,600.00
LOOP DETECTOR INDUCTIVE, F&l, EA
TYPE 9
1280 0660 1600 4.000 105.00000 420.00
LOOP DETECTOR INDUCTIVE, EA
REMOVE- CABINET TO REMAIN
1285 0660 2101 80.000 800.00000 64,000.00
LOOP ASSEMBLY- F&l, TYPE A AS
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Item ID Alternate Quantity (4) JVA ENGINEERING
Item Description Units CONTRACTOR, INC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
1290 0660 2106 40.000 950.00000 38,000.00
LOOP ASSEMBLY, F&l, TYPE F AS
1295 0665 111 16.000 275.00000 4,400.00
PEDESTRIAN DETECTOR, FURNISH & EA
INSTALL, STANDARD
1300 0665 112 36.000 1,925.00000 69,300.00
PEDESTRIAN DETECTOR, FURNISH & EA
INSTALL, ACCESSIBLE
1305 0665 140 16.000 102.00000 1,632.00
PEDESTRIAN DETECTOR, RELOCATE EA
1310 0665 1 60 40.000 53.00000 2,120.00
PEDESTRIAN DETECTOR, REMOVE- EA
POLE/PEDESTAL TO REMAIN
1315 0670 4 1 16.000 1,500.00000 24,000.00
INTERSECTION CONTROL BEACON AS
CONTROLLER ASSEMBLY, FURNISH &
INSTALL
1320 0670 5120 2.000 22,525.00000 45,050.00
TRAFFIC CONTROLLER ASSEMBLY, AS
F&l, 170
1325 0670 5300 2.000 3,060.00000 6,120.00
TRAFFIC CONTROLLER ASSEMBLY, AS
INSTALL
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Letting: 06160825 August 25, 2016 Call Order: 003 Contract: E6K33
Line No / Item ID Alternate Quantity (4) JVA ENGINEERING
Item Description Units CONTRACTOR, INC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
1330 0670 5400 2.000 2,222.00000 4,444.00
TRAFFIC CONTROLLER ASSEMBLY, AS
MODIFY
1335 0670 5600 2.000 572.00000 1,144.00
TRAFFIC CONTROLLER ASSEMBLY, AS
REMOVE CONTROLLER WITH CABINET
1340 0700 521 8.000 3,494.00000 27,952.00
INTERNALLY ILLUMINATED SIGN, EA
FURNISH & INSTALL OVERHEAD
MOUNT, UP TO 12 SF
1345 0700 550 4.000 1,155.00000 4,620.00
INTERNALLY ILLUMINATED SIGN, EA
RELOCATE
1350 0700 560 4.000 375.00000 1,500.00
INTERNALLY ILLUMINATED SIGN, EA
REMOVE
0004 Signalization Section Totals: $1,163,436.00
Contract Grand Totals: $6,241,410.00

NOTE: Failure to file a protest within the time prescribed in section
120.57(3), Florida Statutes, or failure to post the bond or other security
required by law within the time allowed for filing a bond shall constitute
a waiver of proceedings under chapter 120, Florida Statutes.
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Tabulation of Bids Page 1 of 32
Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34
District: District 6 Counties: MIAMI-DADE Fed Aid No: N/A
Contract Time: 720 AVAILABLE DAYS Project(s): 43143445201 (*)

Contract Descr: TRAFFIC OPERATIONS PUSH BUTTON

Electronic bids are requested for a Push-Button contract that consist of traffic operations Signals improvements at various
locations in Miami-Dade County. Prequalification is required.

If the winning vendor bid is above the Budgetary Ceiling amount of $973,750.00 the award will be made to the Budgetary
Ceiling amount. If winning vendor bid is below the Budgetary Ceiling amount, the vendor will receive their bid amount.

Special Note: This bid must be submitted through Bid Express and all attachments must be in a zip format. Hard copy bids
will not be considered.

Visit www.bidx.com for more information.

Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0005 0102 14 1,000.000 65.00000 65,000.00 50.00000 50,000.00 65.00000 65,000.00
TRAFFIC CONTROL OFFICER HR
0010 0102 60 1,600.000 0.50000 800.00 0.50000 800.00 0.60000 960.00
WORK ZONE SIGN ED
0015 0102 62 200.000 4.00000 800.00 1.00000 200.00 3.90000 780.00
BARRIER MOUNTED WORK ZONE ED
SIGN- INDEX 11871
0020 0102 71 11 200.000 32.00000 6,400.00 30.00000 6,000.00 29.00000 5,800.00
BARRIER WALL, TEMPORARY, F&l, LF
CONCRETE
0025 0102 7112 200.000 35.00000 7,000.00 30.00000 6,000.00 26.00000 5,200.00
BARRIER WALL, TEMPORARY, F&l, LF
WATERFILLED
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Tabulation of Bids Page 2 of 32

Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34

Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT

Item Description Units INC. PAVING, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0030 0102 71 13 200.000 40.00000 8,000.00 30.00000 6,000.00 42.00000 8,400.00
BARRIER WALL, TEMPORARY, F&l, LOW LF
PROFILE, CONCRETE
0035 01027114 200.000 40.00000 8,000.00 30.00000 6,000.00 31.00000 6,200.00
BARRIER WALL, TEMPORARY, F&l, LF
TYPE K
0040 010274 1 10,000.000 0.30000 3,000.00 0.75000 7,500.00 0.30000 3,000.00
CHANNELIZING DEVICE- TYPES |, II, DI, ED
VP, DRUM, OR LCD
0045 010274 2 20.000 2.00000 40.00 2.00000 40.00 1.00000 20.00
CHANNELIZING DEVICE, TYPE Ill, 6' ED
0050 010274 6 2,000.000 2.00000 4,000.00 3.00000 6,000.00 0.75000 1,500.00
CHANNELIZING DEVICE- PEDESTRIAN ED
LCD (LONGITUDINAL CHANNELIZING
DEVICE)
0055 0102 76 200.000 30.00000 6,000.00 15.00000 3,000.00 20.00000 4,000.00
ARROW BOARD / ADVANCE WARNING ED
ARROW PANEL
0060 0102 78 200.000 5.00000 1,000.00 5.00000 1,000.00 4.00000 800.00
TEMPORARY RETROREFLECTIVE EA
PAVEMENT MARKER
0065 010289 1 4.000 1,300.00000 5,200.00 3,200.00000 12,800.00 1,400.00000 5,600.00
TEMPORARY CRASH CUSHION, LO
REDIRECTIVE OPTION
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Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34

Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT

Item Description Units INC. PAVING, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0070 0102 99 30.000 30.00000 900.00 45.00000 1,350.00 24.00000 720.00
PORTABLE CHANGEABLE MESSAGE ED
SIGN, TEMPORARY
0075 0102104 2,500.000 12.00000 30,000.00 5.00000 12,500.00 8.00000 20,000.00
TEMPORARY SIGNALIZATION AND ED
MAINTENANCE, INTERSECTION
0080 0102107 1 1,500.000 10.00000 15,000.00 5.00000 7,500.00 9.00000 13,500.00
TEMPORARY TRAFFIC DETECTION ED
AND MAINTENANCE, INTERSECTION
0085 0102150 2 80.000 20.00000 1,600.00 25.00000 2,000.00 11.00000 880.00
RADAR SPEED DISPLAY UNIT ED
0090 0104 18 20.000 120.00000 2,400.00 100.00000 2,000.00 110.00000 2,200.00
INLET PROTECTION SYSTEM EA
0095 0110 4 1 1,000.000 30.00000 30,000.00 4.00000 4,000.00 24.00000 24,000.00
REMOVAL OF EXISTING CONCRETE SF
SIDEWALK - FOR PUSH
BUTTON/MAINTENANCE CONTRACTS
ONLY
0100 0120 1 100.000 45.00000 4,500.00 40.00000 4,000.00 39.00000 3,900.00
REGULAR EXCAVATION CY
0105 0120 6 100.000 25.00000 2,500.00 30.00000 3,000.00 35.00000 3,500.00
EMBANKMENT CYy
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Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
ltem Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0110 0121 70 200.000 130.00000 26,000.00 200.00000 40,000.00 140.00000 28,000.00
FLOWABLE FILL CY
0115 0160 4 200.000 25.00000 5,000.00 25.00000 5,000.00 6.00000 1,200.00
TYPE B STABILIZATION SY
0120 0162 111 500.000 6.00000 3,000.00 10.00000 5,000.00 3.50000 1,750.00
PREPARED SOIL LAYER, FINISH SOIL SY
LAYER, 6'
0125 0285709 250.000 45.00000 11,250.00 85.00000 21,250.00 89.00000 22,250.00
OPTIONAL BASE, BASE GROUP 09 SY
0130 0285715 250.000 65.00000 16,250.00 120.00000 30,000.00 119.00000 29,750.00
OPTIONAL BASE, BASE GROUP 15 SY
0135 032770 1 500.000 7.00000 3,500.00 15.00000 7,500.00 15.00000 7,500.00
MILLING EXIST ASPH PAVT, 1" AVG SY
DEPTH
0140 032770 5 250.000 8.00000 2,000.00 15.00000 3,750.00 18.00000 4,500.00
MILLING EXIST ASPH PAVT, 2" AVG SY
DEPTH
0145 0327 70 6 500.000 8.00000 4,000.00 15.00000 7,500.00 18.00000 9,000.00
MILLING EXIST ASPH PAVT, 1 1/2" AVG SY
DEPTH
0150 0327 70 19 250.000 6.00000 1,500.00 15.00000 3,750.00 13.00000 3,250.00
MILLING EXIST ASPH PAVT, 3/4" AVG SY

DEPTH
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Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34

Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT

Item Description Units INC. PAVING, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0155 0334 113 50.000 300.00000 15,000.00 240.00000 12,000.00 250.00000 12,500.00
SUPERPAVE ASPHALTIC CONC, TN
TRAFFIC C
0160 0334 114 50.000 300.00000 15,000.00 240.00000 12,000.00 250.00000 12,500.00
SUPERPAVE ASPHALTIC CONC, TN
TRAFFIC D
0165 0337 724 30.000 310.00000 9,300.00 340.00000 10,200.00 350.00000 10,500.00
ASPHALT CONCRETE FRICTION TN
COURSE, FC-5, PG 76-22, ARB
0170 0337 742 50.000 320.00000 16,000.00 340.00000 17,000.00 350.00000 17,500.00
ASPHALT CONCRETE FRICTION TN
COURSE, TRAFFIC C, FC-9.5, PG 76-22,
PMA
0175 0337 745 50.000 310.00000 15,500.00 340.00000 17,000.00 350.00000 17,500.00
ASPHALT CONCRETE FRICTION TN
COURSE, TRAFFIC D, FC-12.5, PG 76-22,
PMA
0180 0337 774 50.000 320.00000 16,000.00 340.00000 17,000.00 350.00000 17,500.00
ASPHALT CONCRETE FRICTION TN
COURSE, TRAFFIC C, FC-12.5, PG 76-22,
ARB
0185 0339 1 10.000 300.00000 3,000.00 400.00000 4,000.00 490.00000 4,900.00
MISCELLANEOUS ASPHALT PAVEMENT TN
0190 0400 011 40.000 600.00000 24,000.00 500.00000 20,000.00 850.00000 34,000.00
CONCRETE CLASS NS, GRAVITY WALL CY




FDDTE 5 Florida Department of Transportation 09/12/2016
. —
Tabulation of Bids Page 6 of 32
Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0195 0425 5 10.000 600.00000 6,000.00 450.00000 4,500.00 470.00000 4,700.00
MANHOLE, ADJUST EA
0200 0425 6 10.000 500.00000 5,000.00 250.00000 2,500.00 325.00000 3,250.00
VALVE BOXES, ADJUST EA
0205 051511 200.000 70.00000 14,000.00 100.00000 20,000.00 70.00000 14,000.00
PIPE HANDRAIL - GUIDERAIL, STEEL LF
0210 0520 110 800.000 50.00000 40,000.00 44.00000 35,200.00 42.00000 33,600.00
CONCRETE CURB & GUTTER, TYPE F LF
0215 0520 2 4 200.000 42.00000 8,400.00 34.00000 6,800.00 38.00000 7,600.00
CONCRETE CURB, TYPE D LF
0220 0520 512 100.000 90.00000 9,000.00 85.00000 8,500.00 90.00000 9,000.00
TRAFFIC SEPARATOR CONCRETE- LF
TYPE I, 6' WIDE
0225 0520 541 100.000 70.00000 7,000.00 65.00000 6,500.00 60.00000 6,000.00
TRAFFIC SEPARATOR CONCRETE- LF
TYPE IV, 4 WIDE
0230 0520 542 100.000 70.00000 7,000.00 85.00000 8,500.00 90.00000 9,000.00
TRAFFIC SEPARATOR CONCRETE- LF
TYPE IV, 6' WIDE
0235 0522 1 1,000.000 70.00000 70,000.00 50.00000 50,000.00 39.00000 39,000.00
CONCRETE SIDEWALK AND SY

DRIVEWAYS, 4" THICK




FDDTE 5 Florida Department of Transportation 09/12/2016
. —
Tabulation of Bids Page 7 of 32
Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0240 0522 2 150.000 80.00000 12,000.00 55.00000 8,250.00 49.00000 7,350.00
CONCRETE SIDEWALK AND SY
DRIVEWAYS, 6" THICK
0245 0523 1 3 300.000 80.00000 24,000.00 25.00000 7,500.00 125.00000 37,500.00
PATTERNED PAVEMENT, VEHICULAR SY
AREAS- GREEN BIKE LANE
0250 0527 2 100.000 35.00000 3,500.00 30.00000 3,000.00 43.00000 4,300.00
DETECTABLE WARNINGS SF
0255 0536 1 1 300.000 20.00000 6,000.00 23.40000 7,020.00 29.00000 8,700.00
GUARDRAIL -ROADWAY, GENERAL TL-3 LF
0260 0536 2 100.000 40.00000 4,000.00 30.00000 3,000.00 30.00000 3,000.00
GUARDRAIL- SHOP-BENT PANELS LF
0265 0536 7 10.000 170.00000 1,700.00 180.00000 1,800.00 225.00000 2,250.00
SPECIAL GUARDRAIL POST EA
0270 0536 8 3 2.000 3,000.00000 6,000.00 2,100.00000 4,200.00 2,300.00000 4,600.00
GUARDRAIL, BRIDGE ANCHORAGE EA
ASSEMBLY, RELOCATE
0275 0536 8 6 2.000 250.00000 500.00 300.00000 600.00 400.00000 800.00
GUARDRAIL, BRIDGE ANCHORAGE EA
ASSEMBLY, REMOVE
0280 0536 73 100.000 3.00000 300.00 1.20000 120.00 3.50000 350.00

GUARDRAIL REMOVAL LF
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Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
ltem Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0285 0536 85 22 2.000 2,000.00000 4,000.00 3,360.00000 6,720.00 3,800.00000 7,600.00
GUARDRAIL END ANCHORAGE EA
ASSEMBLY- FLARED
0290 0536 85 24 2.000 2,500.00000 5,000.00 3,360.00000 6,720.00 3,800.00000 7,600.00
GUARDRAIL END ANCHORAGE EA
ASSEMBLY- PARALLEL
0295 0536 85 25 2.000 900.00000 1,800.00 900.00000 1,800.00 1,200.00000 2,400.00
GUARDRAIL END ANCHORAGE EA
ASSEMBLY- TYPE Il
0300 0538 1 100.000 25.00000 2,500.00 12.00000 1,200.00 19.00000 1,900.00
GUARDRAIL RESET LF
0305 0546 71 40.000 450.00000 18,000.00 1,000.00000 40,000.00 600.00000 24,000.00
RUMBLE STRIPS PS
0310 0546 72 52 1.000 900.00000 900.00 7,000.00000 7,000.00 17,200.00000 17,200.00
RUMBLE STRIPS, GROUND-IN, 16" GM
CENTERLINE USED WITH RUMBLE
STRIPE
0315 0546 72 53 2.000 900.00000 1,800.00 7,000.00000 14,000.00 17,200.00000 34,400.00
RUMBLE STRIPS, GROUND-IN, 8" GM
EDGELINE USED WITH RUMBLE
STRIPE
0320 0546 72 55 2.000 1,100.00000 2,200.00 7,000.00000 14,000.00 17,200.00000 34,400.00
RUMBLE STRIPS, GROUND-IN, 16" GM

SHOULDER
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Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34

Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT

Item Description Units INC. PAVING, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0325 0550 10220 200.000 50.00000 10,000.00 21.00000 4,200.00 29.00000 5,800.00
FENCING, TYPE B, 5.1-6.0', STANDARD LF
0330 0550 60222 1.000 1,500.00000 1,500.00 1,800.00000 1,800.00 2,800.00000 2,800.00
FENCE GATE, TYPE B, DOUBLE, 6.1- EA
12.0' OPENING
0335 0570 1 2 500.000 12.00000 6,000.00 4.00000 2,000.00 6.00000 3,000.00
PERFORMANCE TURF, SOD SY
0340 0710 11101 2.000 1,300.00000 2,600.00 1,830.00000 3,660.00 1,200.00000 2,400.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, SOLID, 6"
0345 0710 11102 1.000 1,600.00000 1,600.00 2,440.00000 2,440.00 1,600.00000 1,600.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, SOLID FOR
INTERCHANGE AND URBAN ISLAND, 8"
0350 0710 11123 1,000.000 1.30000 1,300.00 1.22000 1,220.00 0.50000 500.00
PAINTED PAVEMENT MARKINGS, LF
STANDARD, WHITE, SOLID FOR
CROSSWALK AND ROUNDABOUT, 12"
0355 0710 11124 1,000.000 1.50000 1,500.00 1.22000 1,220.00 0.75000 750.00
PAINTED PAVEMENT MARKINGS, LF
STANDARD, WHITE, SOLID FOR
DIAGONAL OR CHEVRON, 18"
0360 0710 11125 1,000.000 1.80000 1,800.00 1.83000 1,830.00 1.00000 1,000.00
PAINTED PAVEMENT MARKINGS, LF
STANDARD, WHITE, SOLID FOR STOP
LINE OR CROSSWALK, 24"
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Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0365 071011131 5.000 650.00000 3,250.00 488.00000 2,440.00 450.00000 2,250.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, SKIP, 10-30 OR 3-9
SKIP, 6" WIDE
0370 0710 11141 1.000 700.00000 700.00 488.00000 488.00 500.00000 500.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, WHITE, 2-4 DOTTED
GUIDELINE/ 6-10 DOTTED EXTENSION,
6"
0375 071011160 60.000 70.00000 4,200.00 25.00000 1,500.00 50.00000 3,000.00
PAINTED PAVEMENT MARKINGS, EA
STANDARD, WHITE, MESSAGE OR
SYMBOL
0380 071011170 60.000 60.00000 3,600.00 25.00000 1,500.00 40.00000 2,400.00
PAINTED PAVEMENT MARKINGS, EA
STANDARD, WHITE, ARROWS
0385 0710 11201 3.000 1,300.00000 3,900.00 1,830.00000 5,490.00 1,200.00000 3,600.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, YELLOW, SOLID, 6"
0390 0710 11202 1.000 1,600.00000 1,600.00 2,440.00000 2,440.00 1,600.00000 1,600.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, YELLOW, SOLID FOR
INTERCHANGE AND URBAN ISLAND, 8"
0395 0710 11224 1,000.000 1.30000 1,300.00 1.22000 1,220.00 1.00000 1,000.00
PAINTED PAVEMENT MARKINGS, LF

STANDARD, YELLOW, SOLID FOR
DIAGONAL OR CHEVRON, 18"
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Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34

Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT

Item Description Units INC. PAVING, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway
0400 071011231 3.000 700.00000 2,100.00 488.00000 1,464.00 500.00000 1,500.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, YELLOW, SKIP, 6"
0405 0710 11241 1.000 700.00000 700.00 488.00000 488.00 500.00000 500.00
PAINTED PAVEMENT MARKINGS, GM
STANDARD, YELLOW, 2-4 DOTTED
GUIDELINE/6-10 DOTTED EXTENSION,
6"
0001 Roadway Section Totals: $696,690.00 $679,470.00 $768,760.00
SECTION: 0002 Signing

0410 0700 111 40.000 600.00000 24,000.00 488.00000 19,520.00 400.00000 16,000.00
SINGLE POST SIGN, F&l GROUND AS
MOUNT, UP TO 12 SF
0415 0700 112 12.000 1,200.00000 14,400.00 1,220.00000 14,640.00 1,250.00000 15,000.00
SINGLE POST SIGN, F&l GROUND AS
MOUNT, 12-20 SF
0420 0700 113 2.000 1,300.00000 2,600.00 1,830.00000 3,660.00 1,600.00000 3,200.00
SINGLE POST SIGN, F&l GROUND AS
MOUNT, 21-30 SF
0425 0700 121 12.000 900.00000 10,800.00 2,440.00000 29,280.00 1,200.00000 14,400.00
SINGLE POST SIGN, F&lI BARRIER AS
MOUNT INDEX 11871 UP TO 12 SF
0430 0700 122 12.000 1,200.00000 14,400.00 3,050.00000 36,600.00 1,500.00000 18,000.00
SINGLE POST SIGN, F&l BARRIER AS

MOUNT INDEX 11871 12-20 SF
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Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
ltem Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Signing
0435 0700 131 12.000 900.00000 10,800.00 2,440.00000 29,280.00 1,600.00000 19,200.00
SINGLE POST SIGN, F&l BRIDGE AS
MOUNT INDEX 11870, UP TO 12 SF
0440 0700 132 12.000 1,200.00000 14,400.00 3,050.00000 36,600.00 2,000.00000 24,000.00
SINGLE POST SIGN, F&I BRIDGE AS
MOUNT INDEX 11870, 12-20 SF
0445 0700 150 10.000 400.00000 4,000.00 305.00000 3,050.00 350.00000 3,500.00
SINGLE POST SIGN, RELOCATE AS
0450 0700 160 10.000 60.00000 600.00 25.00000 250.00 29.00000 290.00
SINGLE POST SIGN, REMOVE AS
0455 0700 211 1.000 3,800.00000 3,800.00 4,880.00000 4,880.00 2,800.00000 2,800.00
MULTI- POST SIGN, F& GROUND AS
MOUNT, UP TO 12 SF
0460 0700 212 1.000 4,700.00000 4,700.00 6,490.00000 6,490.00 3,400.00000 3,400.00
MULTI- POST SIGN, F&I GROUND AS
MOUNT, 12-20 SF
0465 0700 2 13 1.000 5,700.00000 5,700.00 7,100.00000 7,100.00 3,800.00000 3,800.00
MULTI- POST SIGN, F&l GROUND AS
MOUNT, 21-30 SF
0470 0700 2 14 1.000 5,700.00000 5,700.00 7,710.00000 7,710.00 4,600.00000 4,600.00
MULTI- POST SIGN, F&I GROUND AS
MOUNT, 31-50 SF
0475 0700 2 15 4.000 7,100.00000 28,400.00 8,320.00000 33,280.00 7,500.00000 30,000.00
MULTI- POST SIGN, F&l GROUND AS

MOUNT, 51-100 SF
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Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
ltem Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Signing
0480 0700 250 4.000 2,000.00000 8,000.00 4,270.00000 17,080.00 3,600.00000 14,400.00
MULTI- POST SIGN, F&l GROUND AS
MOUNT, RELOCATE
0485 0700 260 4.000 500.00000 2,000.00 610.00000 2,440.00 900.00000 3,600.00
MULTI- POST SIGN, REMOVE AS
0490 0700 3101 10.000 400.00000 4,000.00 244.00000 2,440.00 500.00000 5,000.00
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, UP TO 12 SF
0495 0700 3102 2.000 600.00000 1,200.00 305.00000 610.00 800.00000 1,600.00
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, 12-20 SF
0500 0700 3103 2.000 1,100.00000 2,200.00 366.00000 732.00 1,200.00000 2,400.00
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, 21-30 SF
0505 0700 3104 2.000 1,700.00000 3,400.00 488.00000 976.00 1,500.00000 3,000.00
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, 31-50 SF
0510 0700 3105 2.000 2,300.00000 4,600.00 610.00000 1,220.00 2,500.00000 5,000.00
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, 51-100 SF
0515 0700 3106 2.000 4,200.00000 8,400.00 1,220.00000 2,440.00 4,950.00000 9,900.00
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, 101-200 SF
0520 0700 3107 2.000 4,800.00000 9,600.00 1,830.00000 3,660.00 8,625.00000 17,250.00
SIGN PANEL, FURNISH & INSTALL EA

GROUND MOUNT, 201-300 SF
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Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
ltem Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Signing
0525 0700 3108 2.000 4,000.00000 8,000.00 2,440.00000 4,880.00 13,000.00000 26,000.00
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, 301-400 SF
0530 0700 3201 4.000 700.00000 2,800.00 305.00000 1,220.00 600.00000 2,400.00
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, UP TO 12 SF
0535 0700 3202 2.000 1,000.00000 2,000.00 366.00000 732.00 1,400.00000 2,800.00
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 12-20 SF
0540 0700 3203 2.000 1,300.00000 2,600.00 427.00000 854.00 2,000.00000 4,000.00
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 21-30 SF
0545 0700 3204 2.000 2,300.00000 4,600.00 488.00000 976.00 2,500.00000 5,000.00
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 31-50 SF
0550 0700 3205 2.000 2,500.00000 5,000.00 610.00000 1,220.00 3,200.00000 6,400.00
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 51-100 SF
0555 0700 3206 2.000 4,600.00000 9,200.00 1,220.00000 2,440.00 5,000.00000 10,000.00
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 101-200 SF
0560 0700 3207 2.000 7,400.00000 14,800.00 1,830.00000 3,660.00 8,700.00000 17,400.00
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, 201-300 SF
0565 0700 3501 2.000 150.00000 300.00 25.00000 50.00 150.00000 300.00

SIGN PANEL, RELOCATE, UP TO 12 SF EA
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Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Signing
0570 0700 3502 2.000 500.00000 1,000.00 25.00000 50.00 300.00000 600.00
SIGN PANEL, RELOCATE, 12-20 SF EA
0575 0700 3503 2.000 700.00000 1,400.00 25.00000 50.00 400.00000 800.00
SIGN PANEL, RELOCATE, 21-30 SF EA
0580 0700 3504 2.000 1,200.00000 2,400.00 25.00000 50.00 800.00000 1,600.00
SIGN PANEL, RELOCATE, 31-50 SF EA
0585 0700 3506 2.000 1,500.00000 3,000.00 61.00000 122.00 1,300.00000 2,600.00
SIGN PANEL, RELOCATE, 101-200 SF EA
0590 0700 3601 15.000 100.00000 1,500.00 15.00000 225.00 25.00000 375.00
SIGN PANEL, REMOVE, UP TO 12 SF EA
0595 0700 3602 2.000 190.00000 380.00 15.00000 30.00 60.00000 120.00
SIGN PANEL, REMOVE, 12-20 SF EA
0600 0700 3603 2.000 240.00000 480.00 15.00000 30.00 60.00000 120.00
SIGN PANEL, REMOVE, 21-30 SF EA
0605 0700 3604 2.000 240.00000 480.00 15.00000 30.00 80.00000 160.00
SIGN PANEL, REMOVE, 31-50 SF EA
0610 0700 3605 2.000 500.00000 1,000.00 15.00000 30.00 100.00000 200.00
SIGN PANEL, REMOVE, 51-100 SF EA
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Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Signing
0615 0700 11131 8.000 7,500.00000 60,000.00 10,555.00000 84,440.00 10,000.00000 80,000.00
ELECTRONIC DISPLAY SIGN, FURNISH AS
& INSTALL GROUND MOUNT- AC
POWERED, SPEED FEEDBACK SIGN,
UP TO 12 SF
0620 0700 11132 4.000 7,500.00000 30,000.00 10,600.00000 42,400.00 6,500.00000 26,000.00
ELECTRONIC DISPLAY SIGN, FURNISH AS
& INSTALL GROUND MOUNT- AC
POWERED, SPEED FEEDBACK SIGN,
12-20 SF
0625 0700 11231 4.000 9,500.00000 38,000.00 15,000.00000 60,000.00 9,000.00000 36,000.00
ELECTRONIC DISPLAY SIGN, FURNISH AS
& INSTALL GROUND MOUNT- SOLAR
POWER, SPEED FEEDBACK, UP TO 12
SF
0630 0700 11391 4.000 5,500.00000 22,000.00 6,500.00000 26,000.00 7,000.00000 28,000.00
ELECTRONIC DISPLAY SIGN, FURNISH AS
& INSTALL OVERHEAD MOUNT- AC
POWERED, BLANK OUT SIGN, UP TO 12
SF
0635 0700 12 11 8.000 3,900.00000 31,200.00 6,500.00000 52,000.00 3,800.00000 30,400.00
SIGN BEACON, F&I GROUND MOUNT- AS
AC POWERED, ONE BEACON
0640 0700 12 12 8.000 4,600.00000 36,800.00 7,000.00000 56,000.00 4,300.00000 34,400.00
SIGN BEACON, F&I GROUND MOUNT- AS
AC POWERED, TWO BEACONS
0645 0700 12 21 8.000 5,300.00000 42,400.00 7,500.00000 60,000.00 6,300.00000 50,400.00
SIGN BEACON, F&I GROUND MOUNT- AS
SOLAR POWERED, ONE BEACON
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Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34

Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT

Item Description Units INC. PAVING, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0002 Signing

0650 0700 12 22 8.000 6,100.00000 48,800.00 10,500.00000 84,000.00 6,000.00000 48,000.00
SIGN BEACON, F&l GROUND MOUNT- AS
SOLAR POWERED, TWO BEACONS
0655 070012 31 8.000 4,500.00000 36,000.00 5,800.00000 46,400.00 3,500.00000 28,000.00
SIGN BEACON, F&l OVERHEAD MOUNT, AS
ONE BEACON
0660 0700 12 32 8.000 5,800.00000 46,400.00 6,500.00000 52,000.00 6,900.00000 55,200.00
SIGN BEACON, F&l OVERHEAD MOUNT, AS
TWO BEACONS
0665 0700 12 50 4.000 1,400.00000 5,600.00 5,000.00000 20,000.00 1,500.00000 6,000.00
SIGN BEACON, RELOCATE BEACON- AS
SIGN TO REMAIN
0670 0700 12 60 4.000 600.00000 2,400.00 350.00000 1,400.00 800.00000 3,200.00
SIGN BEACON, REMOVE BEACON- AS
SIGN TO REMAIN
0675 070117101 2.000 4,500.00000 9,000.00 12,884.00000 25,768.00 7,700.00000 15,400.00
PROFILED GM
THERMOPLASTIC,STANDARD-
CONCRETE SURFACES, WHITE,
SOLID,6"
0680 0701 17201 2.000 4,500.00000 9,000.00 12,884.00000 25,768.00 7,700.00000 15,400.00
PROFILED GM
THERMOPLASTIC,STANDARD-
CONCRETE SURFACES, YELLOW,
SOLID,6"
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Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34

Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT

Item Description Units INC. PAVING, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0002 Signing

0685 0701 17221 1.000 4,500.00000 4,500.00 6,442.00000 6,442.00 3,600.00000 3,600.00
PROFILED GM
THERMOPLASTIC,STANDARD-
CONCRETE SURFACES, YELLOW,
SKIP,6"
0690 070510 1 10.000 150.00000 1,500.00 183.00000 1,830.00 200.00000 2,000.00
OBJECT MARKER, TYPE 1 EA
0695 070511 1 100.000 70.00000 7,000.00 122.00000 12,200.00 90.00000 9,000.00
DELINEATOR, FLEXIBLE TUBULAR EA
0700 070511 4 30.000 90.00000 2,700.00 183.00000 5,490.00 95.00000 2,850.00
DELINEATOR, FLEXIBLE HIGH EA
PERFORMANCE 48"
0705 0706 3 500.000 5.00000 2,500.00 5.00000 2,500.00 4.50000 2,250.00
RETRO-REFLECTIVE PAVEMENT EA
MARKERS
0710 0710 11290 200.000 5.00000 1,000.00 2.50000 500.00 2.50000 500.00
PAINTED PAVEMENT MARKINGS, SF
STANDARD, YELLOW, ISLAND NOSE
0715 0711 11102 1.000 6,900.00000 6,900.00 6,442.00000 6,442.00 5,400.00000 5,400.00
THERMOPLASTIC, STANDARD, WHITE, GM
SOLID, 8" FOR INTERCHANGE AND
URBAN ISLAND
0720 0711 11123 500.000 3.00000 1,500.00 2.50000 1,250.00 1.50000 750.00
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 12" FOR CROSSWALK AND
ROUNDABOUT
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Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Signing
0725 0711 11124 500.000 3.00000 1,500.00 3.05000 1,525.00 2.50000 1,250.00
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 18" FOR DIAGONALS AND
CHEVRONS
0730 0711 11125 500.000 4.00000 2,000.00 3.70000 1,850.00 4.00000 2,000.00
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 24" FOR STOP LINE AND
CROSSWALK
0735 0711 11141 1.000 2,100.00000 2,100.00 6,442.00000 6,442.00 1,300.00000 1,300.00
THERMOPLASTIC, STANDARD, WHITE, GM
2-4 DOTTED GUIDELINE/ 6-10 GAP
EXTENSION, 6"
0740 0711 11160 20.000 150.00000 3,000.00 122.00000 2,440.00 100.00000 2,000.00
THERMOPLASTIC, STANDARD, WHITE, EA
MESSAGE OR SYMBOL
0745 0711 11170 20.000 80.00000 1,600.00 61.00000 1,220.00 90.00000 1,800.00
THERMOPLASTIC, STANDARD, WHITE, EA
ARROW
0750 0711 11224 500.000 3.50000 1,750.00 3.05000 1,525.00 3.00000 1,500.00
THERMOPLASTIC, STANDARD, LF
YELLOW, SOLID, 18" FOR DIAGONAL
OR CHEVRON
0755 0711 11241 1.000 2,100.00000 2,100.00 6,442.00000 6,442.00 1,100.00000 1,100.00
THERMOPLASTIC, STANDARD, GM
YELLOW, 2-4 DOTTED GUIDE LINE /6-10
DOTTED EXTENSION LINE, 6"
0760 0711 14123 500.000 10.00000 5,000.00 15.00000 7,500.00 12.00000 6,000.00
THERMOPLASTIC, PREFORMED, LF
WHITE, SOLID, 12" FOR CROSSWALK
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Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Signing
0765 0711 14125 500.000 15.00000 7,500.00 25.00000 12,500.00 28.00000 14,000.00
THERMOPLASTIC, PREFORMED, LF
WHITE, SOLID, 24" FOR CROSSWALK
0770 0711 14160 10.000 300.00000 3,000.00 305.00000 3,050.00 325.00000 3,250.00
THERMOPLASTIC, PREFORMED, EA
WHITE, MESSAGE
0775 0711 14170 10.000 180.00000 1,800.00 183.00000 1,830.00 150.00000 1,500.00
THERMOPLASTIC, PREFORMED, EA
WHITE, ARROWS
0780 0711 14660 10.000 2,500.00000 25,000.00 610.00000 6,100.00 3,900.00000 39,000.00
THERMOPLASTIC, PREFORMED, MULTI EA
COLOR ROUTE SHIELD
0785 0711 15101 1.000 6,000.00000 6,000.00 6,442.00000 6,442.00 5,300.00000 5,300.00
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES WHITE,
SOLID, 6"
0790 0711 15102 1.000 6,000.00000 6,000.00 9,663.00000 9,663.00 7,100.00000 7,100.00
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES, WHITE,
SOLID, 8"
0795 0711 15131 1.000 1,600.00000 1,600.00 6,442.00000 6,442.00 1,400.00000 1,400.00
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES, WHITE,
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0800 0711 15201 1.000 6,000.00000 6,000.00 6,442.00000 6,442.00 5,300.00000 5,300.00
THERMOPLASTIC, STANDARD-OPEN GM

GRADED ASPHALT SURFACES,
YELLOW, SOLID, 6"
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Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34

Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT

Item Description Units INC. PAVING, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0002 Signing

0805 0711 15202 1.000 6,000.00000 6,000.00 9,663.00000 9,663.00 7,100.00000 7,100.00
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES
YELLOW, SOLID, 8"
0810 0711 15231 1.000 2,100.00000 2,100.00 6,442.00000 6,442.00 1,500.00000 1,500.00
THERMOPLASTIC, STANDARD-OPEN GM
GRADED ASPHALT SURFACES,
YELLOW, SKIP, 6"
0815 0711 16101 1.000 6,000.00000 6,000.00 6,442.00000 6,442.00 4,500.00000 4,500.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, WHITE, SOLID, 6"
0820 0711 16102 1.000 6,000.00000 6,000.00 9,663.00000 9,663.00 5,900.00000 5,900.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, WHITE, SOLID, 8"
0825 0711 16131 1.000 2,100.00000 2,100.00 6,442.00000 6,442.00 1,100.00000 1,100.00
THERMOPLASTIC, OTHER SURFACES, GM
WHITE, SKIP, 6",10-30 SKIP OR 3-9
LANE DROP
0830 0711 16201 1.000 6,000.00000 6,000.00 6,442.00000 6,442.00 4,400.00000 4,400.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, YELLOW, SOLID, 6"
0835 0711 16202 1.000 6,000.00000 6,000.00 9,663.00000 9,663.00 5,900.00000 5,900.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, YELLOW, SOLID, 8"
0840 0711 16231 1.000 1,500.00000 1,500.00 6,442.00000 6,442.00 1,300.00000 1,300.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, YELLOW, SKIP, 6"
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Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34

Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT

ltem Description Units INC. PAVING, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0002 Signing
0845 0711 17 2,000.000 3.50000 7,000.00 3.05000 6,100.00 9.00000 18,000.00
THERMOPLASTIC, REMOVE EXISTING SF
THERMOPLASTIC PAVEMENT
MARKINGS
0002 Signing Section Totals: $812,490.00 $1,102,129.00 $927,465.00
SECTION: 0003 Lighting

0850 0630 211 2,000.000 17.00000 34,000.00 10.00000 20,000.00 10.00000 20,000.00
CONDUIT, FURNISH & INSTALL, OPEN LF
TRENCH
0855 0630 212 2,000.000 22.00000 44,000.00 18.00000 36,000.00 18.00000 36,000.00
CONDUIT, FURNISH & INSTALL, LF
DIRECTIONAL BORE
0860 0630 2 14 1,500.000 10.00000 15,000.00 10.00000 15,000.00 25.00000 37,500.00
CONDUIT, FURNISH & INSTALL, LF
ABOVEGROUND
0865 0630 2 15 1,500.000 12.00000 18,000.00 20.00000 30,000.00 34.00000 51,000.00
CONDUIT, FURNISH & INSTALL, BRIDGE LF
MOUNT
0870 0635 211 40.000 520.00000 20,800.00 1,000.00000 40,000.00 600.00000 24,000.00
PULL & SPLICE BOX, F&l, 13" x 24" EA
COVER SIZE
0875 0635 212 16.000 1,000.00000 16,000.00 1,100.00000 17,600.00 1,400.00000 22,400.00
PULL & SPLICE BOX, F&l, 24" X 36" EA

COVER SIZE
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Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34

Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT

ltem Description Units INC. PAVING, INC.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0003 Lighting

0880 0635 311 16.000 380.00000 6,080.00 350.00000 5,600.00 350.00000 5,600.00
JUNCTION BOX, FURNISH & INSTALL, EA
AERIAL
0885 0635 312 16.000 400.00000 6,400.00 200.00000 3,200.00 700.00000 11,200.00
JUNCTION BOX, FURNISH & INSTALL, EA
MOUNTED
0890 0715 112 7,000.000 2.00000 14,000.00 2.00000 14,000.00 2.50000 17,500.00
LIGHTING CONDUCTORS, F&l, LF
INSULATED, NO.8 - 6
0895 0715 113 7,000.000 2.50000 17,500.00 3.00000 21,000.00 2.75000 19,250.00
LIGHTING CONDUCTORS, F&l, LF
INSULATED, NO 4 TO NO 2
0900 0715 4112 16.000 4,800.00000 76,800.00 6,000.00000 96,000.00 7,800.00000 124,800.00
LIGHT POLE COMPLETE, F&l, WIND EA
SPEED 150, POLE - 45’
0905 0715 7 11 16.000 8,000.00000 128,000.00 5,500.00000 88,000.00 12,500.00000 200,000.00
LOAD CENTER, F&l, SECONDARY EA
VOLTAGE
0910 071511111 16.000 800.00000 12,800.00 500.00000 8,000.00 660.00000 10,560.00
LUMINAIRE, F&I, ROADWAY, COBRA EA
HEAD
0915 0715500 1 16.000 1,800.00000 28,800.00 1,200.00000 19,200.00 1,700.00000 27,200.00
POLE CABLE DISTRIBUTION SYSTEM, EA
CONVENTIONAL

0003 Lighting Section Totals: $438,180.00 $413,600.00 $607,010.00




FDDTE 5 Florida Department of Transportation 09/12/2016
P —

Tabulation of Bids Page 24 of 32
Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
ltem Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
0920 0630 211 6,000.000 17.00000 102,000.00 5.00000 30,000.00 9.60000 57,600.00
CONDUIT, FURNISH & INSTALL, OPEN LF
TRENCH
0925 0630 212 2,000.000 24.00000 48,000.00 30.00000 60,000.00 18.00000 36,000.00
CONDUIT, FURNISH & INSTALL, LF
DIRECTIONAL BORE
0930 0630 2 14 1,500.000 10.00000 15,000.00 5.00000 7,500.00 26.00000 39,000.00
CONDUIT, FURNISH & INSTALL, LF
ABOVEGROUND
0935 0630 2 15 1,500.000 12.00000 18,000.00 15.00000 22,500.00 34.00000 51,000.00
CONDUIT, FURNISH & INSTALL, BRIDGE LF
MOUNT
0940 0632 7 1 40.000 8,000.00000 320,000.00 5,000.00000 200,000.00 4,600.00000 184,000.00
SIGNAL CABLE- NEW OR PI
RECONSTRUCTED INTERSECTION,
FURNISH & INSTALL
0945 0632 7 2 1,200.000 5.00000 6,000.00 15.00000 18,000.00 4.50000 5,400.00
SIGNAL CABLE- LF
REPAIR/REPLACE/OTHER, FURNISH &
INSTALL
0950 0632 7 6 20.000 600.00000 12,000.00 100.00000 2,000.00 790.00000 15,800.00
SIGNAL CABLE, REMOVE- PI
INTERSECTION
0955 0632 7 7 600.000 1.00000 600.00 0.10000 60.00 4.25000 2,550.00
SIGNAL CABLE, REMOVE- OUTSIDE OF LF
INTERSECTION
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Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
0960 0634 4153 4.000 4,000.00000 16,000.00 4,000.00000 16,000.00 5,300.00000 21,200.00
SPAN WIRE ASSEMBLY, F&I, TWO Pl
POINT, BOX OR DROP BOX
0965 0634 4600 4.000 700.00000 2,800.00 500.00000 2,000.00 800.00000 3,200.00
SPAN WIRE ASSEMBLY, REMOVE- Pl
POLES REMAIN
0970 0635 211 100.000 520.00000 52,000.00 1,200.00000 120,000.00 610.00000 61,000.00
PULL & SPLICE BOX, F&l, 13" x 24" EA
COVER SIZE
0975 0635 212 16.000 1,000.00000 16,000.00 1,835.00000 29,360.00 1,450.00000 23,200.00
PULL & SPLICE BOX, F&l, 24" X 36" EA
COVER SIZE
0980 0635 311 16.000 340.00000 5,440.00 350.00000 5,600.00 400.00000 6,400.00
JUNCTION BOX, FURNISH & INSTALL, EA
AERIAL
0985 0635 312 16.000 400.00000 6,400.00 650.00000 10,400.00 680.00000 10,880.00
JUNCTION BOX, FURNISH & INSTALL, EA
MOUNTED
0990 0639 1111 4.000 1,400.00000 5,600.00 1,500.00000 6,000.00 3,000.00000 12,000.00
ELECTRICAL POWER SERVICE, F&l, AS
OVERHEAD, METER FURNISHED BY
POWER COMPANY
0995 0639 1113 4.000 1,480.00000 5,920.00 1,500.00000 6,000.00 2,600.00000 10,400.00
ELECTRICAL POWER SERVICE, F&l, AS
OVERHEAD METER NOT REQUIRED
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Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
ltem Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
1000 0639 1123 4.000 3,000.00000 12,000.00 3,000.00000 12,000.00 2,400.00000 9,600.00
ELECTRICAL POWER SERVICE, Fé&l, AS
UNDERGROUND, METER NOT
REQUIRED
1005 0639 2 1 800.000 6.00000 4,800.00 10.00000 8,000.00 7.00000 5,600.00
ELECTRICAL SERVICE WIRE, FURNISH LF
& INSTALL
1010 0639 2 6 800.000 5.00000 4,000.00 0.10000 80.00 0.70000 560.00
ELECTRICAL SERVICE WIRE, REMOVE LF
1015 0639 311 6.000 800.00000 4,800.00 800.00000 4,800.00 960.00000 5,760.00
ELECTRICAL SERVICE DISCONNECT, EA
F&l, POLE MOUNT
1020 0641 212 4.000 1,500.00000 6,000.00 1,000.00000 4,000.00 1,360.00000 5,440.00
PRESTRESSED CONCRETE POLE, F&l, EA
TYPE P-ll SERVICE POLE
1025 0646 111 30.000 1,200.00000 36,000.00 1,000.00000 30,000.00 1,100.00000 33,000.00
ALUMINUM SIGNALS POLE, PEDESTAL EA
1030 0646 130 10.000 800.00000 8,000.00 800.00000 8,000.00 560.00000 5,600.00
ALUMINUM SIGNALS POLE, INSTALL EA
1035 0646 1 40 4.000 900.00000 3,600.00 1,000.00000 4,000.00 560.00000 2,240.00
ALUMINUM SIGNALS POLE, RELOCATE EA
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Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34
Line No / Item ID Alternate  Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
1040 0646 160 16.000 200.00000 3,200.00 200.00000 3,200.00 185.00000 2,960.00
ALUMINUM SIGNALS POLE, REMOVE EA
1045 0649 31101 4.000 25,000.00000 100,000.00 27,500.00000 110,000.00 33,000.00000 132,000.00
STEEL MAST ARM,F&I, WIND SPEED- EA
150,SINGLE ARM, W/0 LUMINAIRE-36
1050 0649 31102 4.000 27,000.00000 108,000.00 30,746.00000 122,984.00 33,000.00000 132,000.00
MAST ARM,F&I, WIND SPEED- EA
150,SINGLE ARM,W/0 LUMINAIRE-46
1055 0649 31103 4.000 34,000.00000 136,000.00 35,000.00000 140,000.00 39,000.00000 156,000.00
MAST ARM,F&I, WIND SPEED-150, EA
SINGLE ARM,W/0 LUMINAIRE-60
1060 0649 31104 4.000 35,000.00000 140,000.00 42,000.00000 168,000.00 45,900.00000 183,600.00
MAST ARM,F&I, WIND SPEED- EA
150,SINGLE ARM,W/0 LUMINAIRE-70.5
1065 0649 31105 4.000 35,000.00000 140,000.00 42,500.00000 170,000.00 50,000.00000 200,000.00
MAST ARM,F&I, WIND SPEED- EA
150,SINGLE ARM,W/0 LUMINAIRE-78
1070 0649 36300 4.000 2,300.00000 9,200.00 1,500.00000 6,000.00 3,200.00000 12,800.00
MAST ARM, REMOVE SHALLOW EA
FOUNDATION, BOLT ON ATTACHMENT
1075 0649 36500 4.000 4,000.00000 16,000.00 3,500.00000 14,000.00 5,200.00000 20,800.00
MAST ARM, REMOVE DEEP/COMPLETE EA
FOUNDATION, BOLT ON ATTACHMENT
1080 0650 111 4.000 520.00000 2,080.00 800.00000 3,200.00 1,150.00000 4,600.00
TRAFFIC SIGNAL, FURNISH & INSTALL AS
ALUMINUM, 1 SECTION, 1 WAY
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Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
1085 0650 114 48.000 1,200.00000 57,600.00 1,100.00000 52,800.00 1,150.00000 55,200.00
TRAFFIC SIGNAL, FURNISH & INSTALL AS
ALUMINUM, 3 SECTION, 1 WAY
1090 0650 116 16.000 1,200.00000 19,200.00 1,300.00000 20,800.00 1,750.00000 28,000.00
TRAFFIC SIGNAL, FURNISH & INSTALL AS
ALUMINUM, 4 SECTION, 1 WAY
1095 0650 118 32.000 1,400.00000 44,800.00 1,700.00000 54,400.00 1,750.00000 56,000.00
TRAFFIC SIGNAL, FURNISH & INSTALL AS
ALUMINUM, 5 SECTION STRAIGHT, 1
WAY
1100 0650 144 4.000 3,700.00000 14,800.00 3,000.00000 12,000.00 3,900.00000 15,600.00
TRAFFIC SIGNAL, FURNISH & INSTALL AS
PROGRAMMABLE, 3 SECTION, 1 WAY
1105 0650 160 20.000 100.00000 2,000.00 50.00000 1,000.00 65.00000 1,300.00
TRAFFIC SIGNAL, REMOVE- POLES TO AS
REMAIN
1110 0650 170 32.000 300.00000 9,600.00 400.00000 12,800.00 450.00000 14,400.00
TRAFFIC SIGNAL, RELOCATE- AS
INCLUDES REMOVAL AND
REINSTALLATION
1115 0650 2102 16.000 150.00000 2,400.00 350.00000 5,600.00 300.00000 4,800.00
VEHICULAR SIGNAL AUXILIARIES, EA
REPAIR/REPLACE/RETROFIT- FURNISH
& INSTALL, BACKPLATE- BLACK WITH
REFLECT BORDER
1120 0650 2105 16.000 100.00000 1,600.00 75.00000 1,200.00 250.00000 4,000.00
VEHICULAR SIGNAL AUXILIARIES, EA
REPAIR/REPLACE/RETROFIT- FURNISH
& INSTALL, TUNNEL VISOR
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Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
1125 0650 2108 16.000 230.00000 3,680.00 500.00000 8,000.00 500.00000 8,000.00
VEHICULAR SIGNAL AUXILIARIES, EA
REPAIR/REPLACE/RETROFIT- FURNISH
& INSTALL, ADD SECTION TO EXISTING
SIGNAL ASSEMBLY
1130 0653 111 60.000 620.00000 37,200.00 800.00000 48,000.00 1,100.00000 66,000.00
PEDESTRIAN SIGNAL, FURNISH & AS
INSTALL LED COUNTDOWN, 1 WAY
1135 0653 112 32.000 1,300.00000 41,600.00 1,350.00000 43,200.00 1,400.00000 44,800.00
PEDESTRIAN SIGNAL, FURNISH & AS
INSTALL LED COUNTDOWN, 2 WAYS
1140 0653 160 16.000 350.00000 5,600.00 25.00000 400.00 75.00000 1,200.00
PEDESTRIAN SIGNAL, REMOVE PED AS
SIGNAL- POLE/PEDESTAL TO REMAIN
1145 0654 211 4.000 80.00000 320.00 8,000.00000 32,000.00 9,000.00000 36,000.00
RECTANGULAR RAPID FLASHING AS
BEACON, FURNISH & INSTALL- AC
POWERED, COMPLETE ASSEMBLY-
SINGLE DIRECTION
1150 0654 2 12 4.000 5,700.00000 22,800.00 9,000.00000 36,000.00 11,000.00000 44,000.00
RECTANGULAR RAPID FLASHING AS
BEACON, FURNISH & INSTALL- AC
POWERED, COMPLETE ASSEMBLY-
BACK TO BACK
1155 0654 214 16.000 4,000.00000 64,000.00 7,500.00000 120,000.00 12,000.00000 192,000.00
RECTANGULAR RAPID FLASHING EA
BEACON, FURNISH & INSTALL- AC
POWERED, SIGNS AND RRFB UNIT
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Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
1160 0654 221 4.000 6,000.00000 24,000.00 11,500.00000 46,000.00 8,500.00000 34,000.00
RECTANGULAR RAPID FLASHING AS
BEACON, FURNISH & INSTALL- SOLAR
POWERED, COMPLETE ASSEMBLY-
SINGLE DIRECTION
1165 0654 2 22 4.000 6,800.00000 27,200.00 12,000.00000 48,000.00 10,500.00000 42,000.00
RECTANGULAR RAPID FLASHING AS
BEACON, FURNISH & INSTALL- SOLAR
POWERED, COMPLETE ASSEMBLY-
BACK TO BACK
1170 0659 1101 12.000 500.00000 6,000.00 240.00000 2,880.00 700.00000 8,400.00
MOUNTING ASSEMBLY, EA
REPAIR/REPLACE/RETRO- FURNISH &
INSTALL, MAST ARM MOUNTING
ASSEMBLY
1175 0659 1102 12.000 500.00000 6,000.00 300.00000 3,600.00 800.00000 9,600.00
MOUNTING ASSEMBLY, EA
REPAIR/REPLACE/RETRO- FURNISH &
INSTALL, SPAN WIRE MOUNTING
ASSEMBLY
1180 0660 1109 12.000 200.00000 2,400.00 120.00000 1,440.00 400.00000 4,800.00
LOOP DETECTOR INDUCTIVE, F&l, EA
TYPE 9
1185 0660 1600 4.000 30.00000 120.00 20.00000 80.00 28.00000 112.00
LOOP DETECTOR INDUCTIVE, EA
REMOVE- CABINET TO REMAIN
1190 0660 2101 80.000 1,200.00000 96,000.00 900.00000 72,000.00 1,000.00000 80,000.00
LOOP ASSEMBLY- F&l, TYPE A AS
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Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
1195 0665 111 16.000 170.00000 2,720.00 250.00000 4,000.00 300.00000 4,800.00
PEDESTRIAN DETECTOR, FURNISH & EA
INSTALL, STANDARD
1200 0665 112 36.000 3,100.00000 111,600.00 2,500.00000 90,000.00 950.00000 34,200.00
PEDESTRIAN DETECTOR, FURNISH & EA
INSTALL, ACCESSIBLE
1205 0665 1 40 16.000 80.00000 1,280.00 200.00000 3,200.00 150.00000 2,400.00
PEDESTRIAN DETECTOR, RELOCATE EA
1210 0665 160 40.000 40.00000 1,600.00 25.00000 1,000.00 100.00000 4,000.00
PEDESTRIAN DETECTOR, REMOVE- EA
POLE/PEDESTAL TO REMAIN
1215 0670 4 1 16.000 1,500.00000 24,000.00 1,500.00000 24,000.00 2,500.00000 40,000.00
INTERSECTION CONTROL BEACON AS
CONTROLLER ASSEMBLY, FURNISH &
INSTALL
1220 0670 5120 8.000 24,000.00000 192,000.00 23,000.00000 184,000.00 30,000.00000 240,000.00
TRAFFIC CONTROLLER ASSEMBLY, AS
F&I, 170
1225 0670 5300 4.000 2,800.00000 11,200.00 2,500.00000 10,000.00 4,000.00000 16,000.00
TRAFFIC CONTROLLER ASSEMBLY, AS
INSTALL
1230 0670 5400 30.000 1,800.00000 54,000.00 1,500.00000 45,000.00 2,500.00000 75,000.00
TRAFFIC CONTROLLER ASSEMBLY, AS

MODIFY
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Letting: 06160825 August 25, 2016 Call Order: 004 Contract: E6K34
Line No / Item ID Alternate Quantity (1) AGC ELECTRIC, INC. (2) HORSEPOWER ELECTRIC, (3) WEEKLEY ASPHALT
Item Description Units INC. PAVING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
1235 0670 5600 4.000 800.00000 3,200.00 75.00000 300.00 500.00000 2,000.00
TRAFFIC CONTROLLER ASSEMBLY, AS
REMOVE CONTROLLER WITH CABINET
1240 0700 521 16.000 2,200.00000 35,200.00 2,500.00000 40,000.00 3,700.00000 59,200.00
INTERNALLY ILLUMINATED SIGN, EA
FURNISH & INSTALL OVERHEAD
MOUNT, UP TO 12 SF
1245 0700 550 8.000 680.00000 5,440.00 1,000.00000 8,000.00 1,000.00000 8,000.00
INTERNALLY ILLUMINATED SIGN, EA
RELOCATE
1250 0700 560 8.000 200.00000 1,600.00 25.00000 200.00 300.00000 2,400.00
INTERNALLY ILLUMINATED SIGN, EA
REMOVE
0004 Signalization Section Totals: $2,298,200.00 $2,375,584.00 $2,690,402.00
Contract Grand Totals: $4,245,560.00 $4,570,783.00 4,993,637.00

NOTE: Failure to file a protest within the time prescribed in section
120.57(3), Florida Statutes, or failure to post the bond or other security
required by law within the time allowed for filing a bond shall constitute
a waiver of proceedings under chapter 120, Florida Statutes.



